
 
REQUEST FOR PROPOSALS NO. 18-147  

Xpress Park and Ride Lot Grounds Maintenance Services 
 

Instructions to Proposers: 
All spaces below and all offer documents as outlined in are to be filled in with signatures 

where indicated. Failure to sign may render your proposal invalid. 

PROPOSAL OF: 

Name of Bidder: _________________________________________________________ 

Address: _______________________________________________________________ 

City, State and Zip Code: __________________________________________________ 

SUBMIT PROPOSAL TO: 

STATE ROAD AND TOLLWAY AUTHORITY 
Leanna Jordan Pierre, Procurement Manager/Legal Associate 

245 Peachtree Center Avenue, Suite 2200 
Atlanta, Georgia 30303 

Proposals Due and Open: April 30, 2018, 2:00 PM, Local Time (Atlanta, GA) 
 

Schedule of Events 
Release RFP          March 30, 2018 
Pre-Proposal Conference April 9, 2018, 10 AM EST 
Deadline for Vendor Written Questions  

(Submit questions by email to lpierre@srta.ga.gov )     April 12, 2018 

Responses to Written Questions April 19, 2018 
Proposal Submission Deadline April 30, 2018, 2PM EST 

Notice of Intent to Award May 10, 2018* 

Notice of Contract Award May 21, 2018, 2018* 

*Subject to change without a formal addendum to the RFP. 
 
All questions should be submitted by email to lpierre@srta.ga.gov. Questions must be submitted no later than 
the deadline specified in the above Schedule of Events. Answers to written questions received will be available 
at the State Road and Tollway Authority (SRTA) website at http://www.srta.ga.gov. Answers are provided for 
informational purposes only and will not be considered binding unless incorporated by addendum to this RFP. 
All questions and answers will be posted to the SRTA’s website where the RFP document is located. Proposers 
are reminded and encouraged to check this website daily for any changes to the RFP as well as to check 
this website for Notice of Contract Award. Posting of Notice of Award shall constitute official public 
notification. 

  

http://www.srta.ga.gov/
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PART 1 – SOLICITATION, OFFER, AND AWARD 

 
1. Information for Proposers 

 1.1 Purpose of Procurement 

The purpose of this solicitation is to request proposals from qualified companies to provide 
grounds maintenance services for the Xpress Park and Ride Lots.   The scope of work consists 
of furnishing all labor, machinery, tools, means of transportation, supplies, equipment, 
materials, safety equipment, services, and incidentals to provide complete grounds 
maintenance services as provided herein.The Scope of Services begins on page 23 of this 
PDF. 

The services to be performed shall generally fall into the following National Institute of 
Government Purchasing (NIGP) commodity codes: 

 
• 561730-Landscaping Services 

• 561710—Pest Control  

All respondents to this RFP are subject to the instructions communicated in this document 
and are cautioned to review the entire RFP and carefully follow the instructions herein. 

Proposals will be accepted until 2:00PM (EST), April 30, 2018. Instructions for requesting a 
copy of the RFP document can be found on the SRTA website at 
http://www.srta.ga.gov/doing-business-with-us/. 

 1.2 Type and Term of Contract 

SRTA shall negotiate and enter into a fixed price type contract with the selected Contractor. 
The contract to be awarded by SRTA shall be for a period of three (3) years .  All extensions 
or renewals shall be made in writing and executed by both parties prior to the contract 
expiration date. 

 1.3 Solicitation Schedule 
 

Release RFP       March 30, 2018 

Pre-Proposal Conference     April 9, 2018, 10 AM EST 
Deadline for Vendor Written Questions  
(Submit questions by email to lpierre@srta.ga.gov )  April 12, 2018 

Responses to Written Questions    April 19, 2018 
Proposal Submission Deadline               April 30, 2018, 2PM EST 

Notice of Intent to Award   May 10, 2018* 

Notice of Contract Award   May 21, 2018* 

* Tentative and subject to change with no formal modification to the 
RFP document.  Changes to all other dates require the issuance of 
a formal addendum to the RFP document. 

http://www.srta.ga.gov/doing-business-with-us/
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1.4 Restrictions on Communications w ith SRTA during Solicitation, Offer, and Award 
Period 

From the date of issuance of this solicitation through the date of contract award by SRTA, 
all official communications to and from SRTA regarding this solicitation will be transmitted in 
writing (defined as being sent or received via letter or email on official firm/agency letterhead 
or by electronic mail). 

All vendor communications concerning this solicitation should be directed to the SRTA 
Procurement Manager.  Unauthorized contact regarding this solicitation with other 
SRTA staff, or SRTA Board members, members may result in disqualification.   

Any oral communications will be considered unofficial and non-binding on SRTA.  Proposers 
should only rely on written statements issued by the SRTA Procurement Manager.  

1.5 SRTA Contact Information 

The mailing and delivery address for all correspondence and/or deliveries related to and 
during this solicitation for SRTA shall be directed as follows: 

State Road and Tollway Authority 
245 Peachtree Center Avenue NE, Suite 2200 
Atlanta, GA  30303 

All inquiries, offers, submissions, and/or other correspondence regarding this solicitation 
(excluding protests submitted in accordance with Part 1, Section 2.10 below) must be 
directed in writing to: 

Leanna Jordan Pierre, Procurement & Contracts Manager 
State Road and Tollway Authority 
245 Peachtree Center Avenue NE, Suite 2200 
Atlanta, GA 30303 
E-mail: lpierre@srta.ga.gov 

 

 1.6 Pre-Proposal Conference 
 

All prospective proposers are invited to attend the pre-proposal conference, which will be 
held on April 9, 2018 at 10am EST at the SRTA main office located at 245 Peachtree Center 
Avenue NE, Suite 2200 Atlanta, GA 30303. While attendance is not mandatory, it is highly 
encouraged.  

 
2. Solicitation Terms and Conditions / Instructions to Proposers 

2.1 Deadline for Submission of Proposals /  Late Proposals 

Proposals submitted in response to SRTA Solicitation No. 18-147 must be received by SRTA 
no later than 2:00 p.m. (ET) on April 30, 2018 to ensure that they are evaluated for contract 
award by the Evaluation Committee for this procurement.  Proposals received after the 
submission deadline will not be evaluated.   

mailto:lpierre@srta.ga.gov
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2.2 Format of Proposals 

Five (5) total paper copies of each proposal, inclusive of one (1) original, as well as one (1) 
electronic copy on USB drive must be submitted to the SRTA Procurement Manager for the 
RFP to be eligible for evaluation and consideration for contract award.  

The electronic copy, whether submitted on a USB drive, must be submitted in Portable 
Document Format (PDF), Microsoft Word, and/or Microsoft Excel formats.  The USB drive 
shall contain electronic file copies of all complete, signed Offer Documents that are submitted 
in paper copy format.   

All proposals must be prepared and submitted in accordance with the proposal format and 
content requirements specified in Part 1, Section 3 below.  Proposals must be typed.  The 
included required forms may be completed by using the free Adobe Reader software available 
at http://get.adobe.com/reader/.  

The “original” paper copy of the RFP must be unbound.  All paper copies must be clearly 
marked as being either “Original” or “Copy” as applicable. 

All RFPs must be prepared and submitted in accordance with the RFP document format and 
content requirements specified in Section 3 below.  RFPs must be typed in English and all 
pricing must be provided in US dollars.  As a condition of submission responsiveness, all Offer 
Documents that require the signature of Proposer must be signed.   

Any contract award made as a result of this solicitation shall bind the Proposer to all of the 
terms, conditions and specifications set forth in this RFP. 

2.3 Location for Submission of Proposals /  Methods of Delivery 

Proposals must be submitted exclusively to Leanna Jordan Pierre, Procurement Manager, at 
the address noted in Section 1.5. It is the sole responsibility of the Proposer to ensure that 
its proposal is successfully delivered to SRTA by the specified date and time.  SRTA is not 
responsible for late or lost deliveries of proposals submitted via electronic mail.   

Proposals that are submitted by hand delivery or delivery by U.S. Postal Service or private 
courier/delivery service must be delivered to the SRTA administrative office located at 245 
Peachtree Center, Suite 2200, Atlanta, GA 30303.  SRTA’s physical address and mailing 
address are the same.   

All envelopes, packages, and/or boxes (including all envelopes, packages, and/or boxes 
submitted within a larger envelope, package, or box) containing a proposal on USB drive 
must be clearly marked with the following identifier on the outside of the envelope, package 
or box: 
 

“Proposal in response to SRTA Solicitation No. 18-147: 
RFP for Grounds Maintenance Services – April 30, 2018, 2:00 p.m. (ET) 
ATTN:  Leanna Jordan Pierre, Procurement Manager 
To be opened by addressee only.” 

Failure to clearly mark all envelopes, packages, and/or boxes as specified may result in the 
proposal being discovered and/or opened late.  SRTA is not responsible for proposals 
discovered and/or opened late due to Proposer’s failure to mark the proposal as specified.  
It is the sole responsibility of the Proposer to ensure that its proposal is successfully delivered 

http://get.adobe.com/reader/
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to SRTA by the specified date and time.  SRTA is not responsible for late or lost deliveries by 
the U.S. Postal Service or private courier/delivery services. 

2.4 Questions  

Questions regarding the RFP must be submitted to SRTA in writing (defined as being sent or 
received via letter on official firm/agency letterhead or by electronic mail) by 2:00 p.m. (ET) 
on April 12, 2018.  Written questions must be submitted to the attention of Leanna Jordan 
Pierre, Procurement Manager in accordance with Section 1.5 above.  Inquiries must be in 
the form of questions.  There is no prescribed form for the submission of written 
questions.  SRTA may not respond to written questions received after the submission 
deadline. 

SRTA staff will review and evaluate all written questions that are received by the submission 
deadline and will post responses to all questions to both the Georgia Procurement Registry 
web site at http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp and SRTA web site at 
http://www.srta.ga.gov/doing-business-with-us/ not later than 5:00 p.m. (ET) April 19, 
2018. It is the sole responsibility of the Proposer to make itself aware of SRTA’s responses 
to written questions.  Responses to questions are provided as information only and do not 
in any way alter the contents of the Solicitation inclusive of the Scope of Services and the 
remainder of the RFP documents.  Revisions to the Solicitation shall be made only via formally 
issued Amendments (i.e. Addenda).  Only such written addenda shall constitute revisions to 
the Solicitation that are binding upon SRTA. 

2.5 Amendments to Solicitation (Addenda) /  Postponement of Proposal Submission 
Deadline 

SRTA reserves the right to revise or amend the RFP up to the time set for the submission of 
proposals.  Such revisions and amendments, if any, shall be announced by written addenda 
to the RFP.  If an addendum significantly changes the RFP, the date set for the submission 
of proposals may be postponed by such number of days as in the opinion of SRTA shall 
enable potential Proposers to revise their proposals.  In any case, the proposal submission 
deadline shall be at least five business days after the last addendum, and the addendum 
shall include an announcement of the new date, if applicable, for the submission of proposals. 

Upon issuance, addenda will be considered part of the RFP and will prevail over inconsistent 
or conflicting provisions contained in the original RFP.  Copies of all addenda will be made 
available on both the Georgia Procurement Registry web site at 
http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp and the SRTA web site at 
http://www.srta.ga.gov/doing-business-with-us/.  All potential Proposers that have 
previously requested and received a copy of the RFP document will be notified via e-mail 
that an addendum is available.  This process will be repeated each time an addendum is 
made available by SRTA. 

SRTA will not be responsible for a potential Proposer failing to receive notification of the 
availability of addenda.  It is the sole responsibility of each potential Proposer to check the 
SRTA and Georgia Procurement Registry websites for addenda.  

Proposers shall acknowledge receipt of all addenda by completing and submitting Offer 
Document #3 (Acknowledgement of Addenda), included in this RFP, as part of its proposal.  
As with other required documentation, proposals that fail to reference receipt of addenda by 
inclusion of Offer Document #3 (Acknowledgement of Addenda) may be excluded from 
consideration for a contract award. 

http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp
http://www.srta.ga.gov/doing-business-with-us/
http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp
http://www.srta.ga.gov/doing-business-with-us/
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2.6 Modification of Proposals 

Except at the written request of SRTA, no proposal may be modified after the deadline for 
proposal submission identified in Section 2.1. 

2.7 Single Response to Solicitation 

If only one proposal is received in response to this RFP, a detailed cost analysis of the single 
proposal may be requested of the single Proposer.  A cost analysis, evaluation, and/or audit 
of the proposal may also be performed by SRTA in order to determine if the proposal price 
is fair and reasonable.  If SRTA determines that a cost analysis is required, the single 
Proposer must be prepared to provide, upon request, detailed summaries of estimated costs 
(i.e., labor, equipment, supplies, overhead costs, profit, etc.) and documentation supporting 
all cost elements.   

2.8 Confidential /  Proprietary Information 
 
Any and all materials submitted in response to this RFP are subject to public inspection, 
pursuant to the provisions of Georgia’s Open Records Act upon completion of the RFP 
process. SRTA’s receipt, review, evaluation or any other act or omission concerning any such 
information shall not be considered to create an acceptance of any obligation or duty for 
SRTA to prevent the disclosure of any such information except as required by the Open 
Record Act. Proposers that decide to submit information they believe should be exempt from 
disclosure under the Open Records Act shall: (i) clearly mark each page containing such 
information as confidential, proprietary or exempt, (ii) shall include such information in a 
different color from the rest of the proposal text, (iii) shall state the lgal basis for the 
exemption with supporting citations to the Georgia Code, and (iv) for records containing 
trade secrets, Propsoers who wish to keep such record confidential shall also submit and 
attach to the records an affidavit affirmatively declaring that specific information in the 
records constitute trade secrets pursuant to Article 27 of Chapter 1 of Title 10 of the Georgia 
Code. 
 
Pursuant to Georgia Law, if the information is requested under the Open Records Act, SRTA 
shall make a final determination if any exemption actually exists for SRTA to deny the request 
and prevent disclosure. SRTA will withhold such information from public disclosure under the 
Open Records Act only if SRTA determines, in its sole discretions, that there is a legal basis 
to do so.  
 
All material submitted regarding the RFP becomes the property of SRTA. 
 
Any activity pursuant to this RFP by any Proposer is governed by all applicable laws, including 
without limitation, State and Federal antitrust laws.  

2.9 Reserved Rights 

SRTA reserves the right to reject any and all proposals or any portion of a specific proposal 
for any reason.  Issuance of this RFP and receipt of proposals does not commit SRTA to 
award a contract. 

SRTA has the sole right to select the successful proposal(s) for contract award(s); to reject 
any proposal as unsatisfactory or non-responsive due to non-conformance with the 
requirements of this RFP; to cancel the solicitation and to advertise for new proposals; to 
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award a contract(s) to other than the Proposer submitting the lowest cost proposal; or not 
to award a contract as a result of this RFP. 

SRTA reserves the right to accept any proposal deemed to be in the best interest of the SRTA 
and to waive any irregularities in any proposal that does not prejudice other Proposers.  SRTA 
further reserves the right to negotiate with the Proposer(s) whose proposal(s) is considered 
by the SRTA, to be most advantageous to the SRTA and does not unduly place SRTA at risk 
from a legal perspective.  

SRTA further reserves the right to retain all proposals submitted and to use any ideas or 
concepts in any proposal for any purpose regardless of whether that proposal is selected for 
contract award.  

Proposals shall be submitted to SRTA on the most favorable of terms possible from the 
standpoint of cost, quality, and technical capability.  No Proposer shall have any cause of 
action against SRTA or the SRTA arising out of the methods by which proposals are 
evaluated.   

2.10 Protest Procedures 
 

2.10.1   Filing 
 

a. An Interested Party is the only part that may file a Protest under this Procedure. An 
Interested Party shall be defined as any party with a direct economic interest in providing 
the goods or services sought in the procurement that is the subject of the protest or only 
those proposers/bidders who actually filed a timely and responsive proposal/bid that 
complies with the requirement of the procurement that is the subject of the protest.  

 
b. All protests, and any subsequent pleadings, correspondence or other communications 

with respect to such protest must be filed, in writing, with a signed original and three 
(3) copies delivered to the SRTA Procurement and Contracts Manager on a business day, 
which shall not include observed State holidays, between the hours of 9:00 a.m. and 
5:00 p.m. local time, at the same address shown for submitting the proposal/bid that is 
the subject of the protest. The filing or copying of any pleadings, correspondence or 
other communications with respect to a protest with any other SRTA official other than 
the SRTA Procurement and Contracts Manager shall subject the protest to summary 
dismissal in accordance with this section. 

 
c. All protests must be received by the SRTA Procurement and Contracts Manager no later 

than 5:00 p.m. local time on the last day that such protest may be filed with respect to 
a particular proposal/bid in accordance with the protest policy as outlined below. Protests 
may be filed only by hand delivery, U.S. mail or commercial carrier. Protests received by 
email or fax will not be considered.  

 
d. Failure to timely file the protest or any supporting documents that are required to be 

filed as a part of the protest will result in the protest being deemed untimely and subject 
to summary dismissal. Protests will be date and time stamped by SRTA, and timeliness 
will be determined solely by SRTA with reference to such date/time stamp. 

 
e. Upon receipt of a protest, the SRTA Procurement and Contracts Manager shall review 

the protest for compliance with the procedures and requirements as set forth in this 
section and the applicable proposal/bid documents. Protests that fail to comply with any 
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mandatory item in this section shall be subject to summary dismissal in accordance with 
this section. 

 
i. Upon receipt of a protest, the SRTA Procurement and Contracts Manager shall 

review the protest for compliance with the procedures and requirements as set 
forth in this section and the applicable proposal/bid documents. Protests that 
fail to comply with any mandatory item in this section shall be subject to 
summary dismissal in accordance with Section 2.10.5-Summary Dismissal 
below. 
 

ii. Upon receipt of any subsequent pleadings, correspondence or other 
communications with respect to a Protest that are permitted by this Procedure 
or requested by the Protest Decisionmaker from the Protestor, the SRTA 
Procurement and Contracts Manager will forward such materials as 
expeditiously as possible to the appropriate Protest Decsionmaker for the 
Protest. 

 
 
2.10.2 Form of the Protest 
 

a. All protests must be filed in an envelope labeled “PROTEST,” which identifies 
the protestor’s name and address, the name of the SRTA Procurement and 
Contracts Manager, and the SRTA solicitation number and title assigned to 
the solicitation or contract. 

 
b. Protests must be on the protestor’s letterhead and shall not exceed ten (10) 

pages in length (including all attachments and exhibits thereto that contain 
any written pleadings or argument, but excluding supporting documentation 
as outlined in the following paragraph. Each page shall have print on only 
one side of the page with margins no smaller than one inch (1”). The font 
size shall be no smaller than Courier 10 characters per inch, 12 point (or 
equivalent).  

 
c. Any supporting documentation that is cited or specifically referenced in the 

protest, whether or not it is already in the possession of SRTA (except for 
copies of SRTA solicitation documents publicly posted and issued by SRTA) 
or protestor, must be filed simultaneously with the Protest, if such 
documentation is publicly available at the time of filing. Only supporting 
documentation that was not publicly available as of the deadline for filing 
said protest will be accepted as a subsequent filing or pleading from the 
protestor and will be handled in accordance with Section 2.10.1 (e)(i). All 
other subsequent pleadings, correspondence or other communications with 
respect to a protest that are submitted by the protestor, but not first 
requested by the SRTA Procurement and Contracts Manager pursuant to 
Section 2.10.7 will be handled in accordance with Section 2.10.1 (e)(ii). 

 
d.  Each protest shall contain the following mandatory information:  

  
(i) Protestor’s name, address, telephone number, and email address. 
 
(ii) A signed and notarized affidavit of the protestor’s chief executive 

officer or the protestor’s legal counsel, given under oath and 
expressly stating that it is given under penalty or perjury, that the 
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contents of the protest are true and correct and that the filing of the 
protest is authorized by the protestor’s chief executive officer.  

 
(iii) The signature of the protestor's chief executive officer or the 

protestor's legal counsel, whichever is signing the Protest for or on 
behalf of the protestor, notarized separately from, and in addition 
to, the notarized affidavit under (insert reference). 

 
(iv) The specific title assigned by the SRTA to the procurement and to 

the specific solicitation document that is the subject of the Protest, 
and all associated SRTA solicitation or contract numbers, must be 
clearly shown on each page of the protest. 

 
(v) A specific detailed statement of all legal and factual grounds relied 

upon by the protestor in filing its protest. Any grounds not included 
in the protest that the protestor could have raised when the protest 
was filed will be deemed irrevocably waived and may not be part of, 
or grounds for, that or any subsequent protest or other legal action 
filed by protestor. 

 
(vi) Information in the form of signed affidavits or supporting 

documentation sufficient to show that the protestor qualifies as an 
interested party for the procurement with respect to which such 
protest is filed. 

 
(vii) Evidence that the filing of the protest is timely along with all 

supporting documentation. 
 
(viii) A specific statement of the form and nature of the relief requested 

by protestor. 
 

The SRTA Compliance Manager will conduct a procedural compliance review to determine 
whether the protest fails to comply with the mandatory items in Section 2.10.2- Form of 
Protest, subsection (d). The protestor’s failure to include in its protest all of the mandatory 
items specified in Section 2.10.2-Form of Protest, subsection (d) shall subject the protest to 
summary dismissal in accordance with Section 2.10.5-Summary Dismissal. 
 
2.10.3 Time for Filing 
 

a. Pre-Proposal/Pre-bid Protests 
 

All protests concerning solicitation specifications, criteria and/or procedures shall be 
submitted to SRTA within ten (10) calendar of when the basis for protest is known 
or should have been known to the protestor (whichever is earlier), but in no event 
later than the proposal/bid submission deadline. . Any protest by the protestor with 
respect to any matter or event first occurring on or before the proposal/bid response 
date, including any aspect of the procurement process or the solicitation documents 
issued or occurring prior thereto, must be made within the time frame set forth in 
herein or will be deemed irrevocably waived and may not be part of, or grounds for, 
any subsequent Protest or other legal action filed by Protestor. For purposes of this 
protest filings, interested parties shall be deemed to have knowledge of the form 
and contents of any solicitation document at the time that such solicitation document 
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is first posted to the Georgia Procurement Registry website or otherwise put on 
public notice in accordance with the written policies of the SRTA. 

 
The SRTA Executive Director shall provide a written response to all protests not later 
than five (5) business days prior to the deadline for submission of bids/proposals. If 
the deadline for submission of bids/proposals is postponed by SRTA Executive 
Director as the result of a protest the postponement will be announced through an 
addendum to the solicitation. 

 
The decision by SRTA Executive Director shall be the final agency decision on the 
matter but shall be subject to judicial review as set forth in O.C.G.A. §50-13-19, or 
review by FTA below. 
 
b. Pre-Award Protests 

 
With respect to protests made after the deadline for submission of bids/proposals 
but before contract award by SRTA, protests shall be limited to those protests 
alleging a violation of Federal or State law, a challenge to the bids/proposals 
evaluation and award process, SRTA’s failure to have or follow its protest procedures 
or its failure to review a complaint or protest. Such protests shall be submitted in 
writing (defined as being sent or received via letter or facsimile on official 
firm/agency letterhead or by electronic mail) to SRTA Executive Director as specified 
below not later than five (5) business days after the Recommendation for Contract 
Award announcement by SRTA. 

 
The SRTA Executive Director may, within his or her discretion, postpone the award 
of the contract, but in any case, shall provide a written response to all protests not 
later than three (3) business days prior to the date that SRTA shall announce the 
contract award.  

 
The decision by SRTA Executive Director shall be the final agency decision on the 
matter but shall be subject to judicial review as set forth in O.C.G.A. §50-13-19 or 
review by FTA as specified below. 

 
All protests must be directed in writing to: 

 
SRTA Procurement and Contracts Manager 
State Road and Tollway Authority 
245 Peachtree Center Avenue, Suite 2200 
Atlanta, GA 30303 

 
c. Protest Response  

 
The SRTA Executive Director shall issue written responses to all protests received 
by the required protest response dates. All protest responses shall be transmitted 
by first-class U.S. Postal Service to the address indicated in the protest letter. 

 
For convenience, SRTA will also send a copy of the response to a protest to the 
Protester by facsimile and/or electronic mail if a facsimile number and/or electronic 
mail address are indicated in the protest letter. The protest response transmitted by 
U.S. Postal Service shall be the official SRTA response to the protest and SRTA will 
not be responsible for the failure of the Protester to receive the protest response by 
either facsimile or electronic mail. 
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Protests not filed in accordance with the deadlines set forth in Section 2.10.3-Time 
for Filing shall be deemed untimely and subject to summary dismissal pursuant to 
Section 2.10.5-Summary Dismissal as noted below. 

 
 
2.10.4  Protest Decisionmaker 
 

a. Except as specifically set forth in this paragraph and in Section 2.10.4 (b), all 
Protests shall be decided by the SRTA Procurement and Contracts Manager who 
is authorized by the Executive Director to resolve or rule on any Protest. The 
Procurement and Contract Manager’s actions, decisions and orders in such 
capacity as Protest Decisionmaker shall be deemed to be on behalf of the 
Executive Director and effective as though taken by the Executive Director. If at 
the time of filing, SRTA does not have a Procurement and Contracts Manager 
then the Executive Director may designate, in his/her discretion, any other SRTA 
employee (other than the Executive Director, or the Protest Coordinator or 
Contracting Officer for the particular procurement that is the subject of the 
Protest) to serve as Protest Decisionmaker until a Procurement and Contracts 
Manager is appointed or on a case by case basis at any time after receipt of a 
Protest and prior to the appointment of a Third Party Hearing Officer with respect 
to such Protest under Section 2.10.4(b). 

 
b. At the sole and exclusive discretion of the Procurement and Contracts Manager 

exercised at any time prior to the issuance of a decision with respect to a Protest, 
the Procurement and Contracts Manager may request that the Executive Director 
appoint a Third Party Hearing Officer to recommend a resolution or ruling on 
any Protest in accordance with Section 2.10.8-Protest Adjudication Procedures. 
Upon such appointment of a Third Party Hearing Officer by the Executive 
Director, the Third Party Hearing Officer's actions, decisions and orders in such 
capacity as Protest Decisionmaker shall be deemed to be on behalf of the 
Executive Director and effective as though taken by the Executive Director, 
subject, however, to Section 2.10.8-Protest Adjudication Procedures. Upon the 
request for and appointment of a Third Party Hearing Officer with respect to a 
particular Protest, such appointment of a Third Party Hearing Officer with respect 
to such Protest shall be irrevocable and the Procurement and Contracts Manager 
shall not thereafter be entitled to rule singly on the Protest. 
 

2.10.5 Summary Dismissal 
 

The SRTA Executive Director, may, in his/her sole discretion, summarily dismiss any 
protest failing to comply with any aspect of this procedure or any aspect of the 
applicable solicitation documents issued by the SRTA. Protester will be notified in 
writing by facsimile transmission or electronic means, with the original to follow by 
United States Mail, of the summary dismissal of its protest. 

 
  2.10.6 Time for Decision by Protest Decisionmaker 
 

Protests that are not either summarily dismissed or withdrawn (or deemed withdrawn) shall 
be forwarded by the Protest Coordinator to the Protest Decisionmaker for a decision, as 
expeditiously as possible after the end of the Protest Coordinator’s procedural compliance 
review. The Protest Decisionmaker shall issue a decision as expeditiously as practical within 
Thirty (30) Business Days from the later to occur of: 
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1. The day the Protest is forwarded by the Protest Coordinator to the Protest 

Decisionmaker for a decision, or 
 

2. The receipt of any requested information from the Contracting Officer, the Protestor 
or any other party who has relevant information that the Protest Decisionmaker 
deems necessary in order to render its decision on the Protest. 

 
2.10.7 Protest Decisionmaker’s Investigation 
 

1. The Protest Decisionmaker may request or permit submission of additional 
statements or documentation from the Contracting Officer, as the Protest 
Decisionmaker deems necessary in its sole discretion. 
 

2. The Protest Decisionmaker may make a reasonable investigation and is authorized 
to request any information or documentation it deems necessary in order to render 
a decision on the Protest. 

 
2.10.8  Protest Adjudication Procedures 
 

1. The Protest Decisionmaker, in its sole discretion, may issue written questions to the 
Protestor on any issue the Protest Decisionmaker deems necessary for its 
consideration of the Protest. Such written questions may be issued in lieu of or in 
addition to a hearing. Unless specifically required or permitted by this Procedure, or 
otherwise specifically requested by the Protest Decisionmaker in writing to the 
Protester, the Protester may not file any written pleading, motion or other written 
documentation with the Contracting Officer or the Protest Decisionmaker after 
Protester's filing of the initial Protest. 
 

2. The Protest Decisionmaker, in its sole discretion, either at the Protest 
Decisionmaker's own instance or upon the Protestor’s prior written request submitted 
in accordance with Section 2.10.1 (b), may elect to conduct a hearing in connection 
with the Protest. Any requests for a hearing must include a brief statement 
demonstrating that the Protest Decisionmaker's decision will be aided by a hearing. 
In the event that the Protest Decisionmaker schedules a hearing, the notice of the 
hearing may set forth the scope of the hearing, including, but not limited to, the 
issues to be addressed, the length of hearing and whether documentary or 
testimonial evidence will be accepted. Alternatively, the Protest Decisionmaker may 
conduct a pre-hearing conference concerning the procedures to be followed at the 
hearing, what issues are under consideration and a list of witnesses who may testify. 
The issues and evidence considered by the Protest Decisionmaker are within the sole 
discretion of the Protest Decisionmaker. 

 
3. Subject to Section 2.10.8(4), the Protest Decisionmaker may fashion any remedy the 

Protest Decisionmaker deems consistent with the procurement process and the 
Solicitation Documents, including without limitation, 
 

i. Deny the Protest in whole or in part, 
ii. Sustain the Protest in whole or in part, or 
iii. Subject to Section 2.10.8(4), order the Contracting Officer to take any 

measure consistent with the Protest Decisionmaker's remedy, including 
without limitation, 
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iv. Award the contract in accordance with the Contracting Officer's original 
decision, 

v. Suspend Contract Award or other Solicitation Decision and reevaluate 
the Solicitation Responses, 

vi. Cancel the procurement or solicitation, 
vii. Amend the procurement, or 
viii. Any other remedy the Protest Decisionmaker determines is necessary to 

protect or maintain the integrity of the SRTA's procurement process. 
 

4. The decision of the Protest Decisionmaker shall be final; provided, however, that if 
a Third Party Hearing Officer is the Protest Decisionmaker, the Third Party Hearing 
Officer shall only be entitled to make a written recommendation to the Executive 
Director containing the Third Party Hearing Officer’s proposed ruling on the Protest. 
 

i. The Executive Director may: 
a. Accept, modify or reject the Third Party Hearing Officer’s 

recommendation in whole or in part; 
b. Return the matter to the Third Party Hearing Officer with instruction; or 
c. Make any other appropriate disposition. 

 
ii. The Executive Director’s decision shall be deemed the final decision of the 

Protest Decisionmaker. 
 

2.10.9 Stay of Procurement During Protest 
 

The SRTA Executive Director may order a stay in the opening of a proposals/bids 
received or of the contract performance if the Executive Director determines, in the 
Executive Director’s sole discretion, that a stay is in the best interest of the SRTA, 
any affected Agency or the State of Georgia. Should the Executive Director not stay 
contract performance pending the resolution of any protest to an actual Contract 
Award, the contract may be awarded on a contingent basis, subject to revocation, 
revision or other adjustment or modification based on the final decision of the 
Executive Director in such Protest. 

 
2.10.10 Costs 
 

Neither the protestor, any interested party nor any other third party shall be entitled 
to recover any costs incurred in connection with the procurement process, the 
solicitation, the protest, and/or compliance or attempted compliance with this policy, 
including preparation costs or attorneys’ fees. 

 
  2.10.11 Governing Law 
 

The laws and regulations of the State of Georgia, without application of its conflicts 
of laws principles, shall govern any action brought pursuant to this Protest 
Procedure. 

 
  2.10.12 Judicial Review 
 

Any further legal action by the Protestor upon the final decision by SRTA must be 
filed with the Superior Court of Fulton County and served on SRTA within the time 
prescribed by Georgia law. The final exhaustion of the procedures set forth in this 
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Protest Procedure is a prerequisite to the commencement of any judicial review of a 
final decision issued by SRTA under this Protest Procedure. 

 
  2.10.13 Review of Protests by FTA 
    

All protests involving contracts financed with federal assistance shall be disclosed to 
the FTA in accordance with FTA Circular 4220.1F or the most recent version of FTA 
Circular 4420.1 available at the time of issuance of the solicitation. Protesters shall 
exhaust all administrative remedies with SRTA prior to pursuing protests with FTA. 
FTA limits its reviews of protests to: a grantee’s failure to have or follow its protest 
procedures; a grantee’s failure to review a complaint or protest when presented an 
opportunity to do so; or violations of Federal law or regulation. Appeals to FTA must 
be received by the cognizant FTA regional or headquarters office within five (5) 
working days of the date the Protester has received actual or constructive notice of 
SRTA’s final decision or within five (5) working days of the date the Protester has 
identified other grounds for appeal to FTA. 
 

 

2.11 Minority Business Participation 

The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, 
apply to this contract. It is SRTA’s policy to practice nondiscrimination based on race, color, 
sex, or national origin in the award or performance of this contract. All companies qualifying 
under this solicitation are encouraged to submit price quotes. Award of this contract will be 
conditioned upon satisfying the requirements of this solicitation. These requirements apply 
to all companies, including those who qualify as a disadvantaged business enterprise (DBE). 
GRTA’s overall agency goal for participation by DBEs in its federally funded contracts between 
October 1, 2017 – September 30, 2020 is 11%. Additional contract requirements related to 
participation by DBEs are specified in Part 3 – Contract of this RFP. 

As an incentive to increase utilization of minority-owned businesses as subcontractors on 
State purchases, the State of Georgia provides for an income tax adjustment on the state 
tax return of any company that subcontracts with a State certified minority-owned firm to 
furnish goods, property, or services to the State of Georgia, including SRTA.  The Tax 
Incentive Program is codified at O.C.G.A. §48-7-38 and is managed by the Georgia 
Department of Revenue. 

2.12 Confl icts of Interest 

SRTA has adopted Standards of Ethical Conduct for Purchasing for SRTA employees involved 
in procurement.  It is a breach of ethical standards for any SRTA employee to participate 
directly or indirectly in a procurement when the employee knows: 
 
 The employee or any member of the employee’s immediate family has a financial 

interest pertaining to the procurement; 
 A business or organization in which the employee, or any member of the employee’s 

immediate family, has a financial interest pertaining to the procurement; or 
 Any other person, business or organization with whom the employee or any member 

of employee’s immediate family is negotiating or has an arrangement concerning 
prospective employment is involved in the procurement. 

http://doas.georgia.gov/SUPPLIERS/Pages/SupplierMBE.aspx
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SRTA employees are also bound by the Georgia Governor’s Executive Order dated January 
10, 2011 for “Establishing a Code of Ethics for Executive Branch Officers and Employees”.  
The Executive Order prohibits SRTA and SRTA employees, or any person acting on their 
behalf, from accepting, directly or indirectly, any gift from any person with whom the 
employee interacts on official SRTA business.  Therefore, it is unlawful for a potential 
Proposer, or its subcontractors or suppliers, to make gifts or favors to any SRTA employee.  
It is also unlawful for any SRTA employee to accept any such gift or favor.  In addition, any 
persons acting as members of the Proposal Review Committee for this procurement shall, 
for the purposes of this procurement, be bound by SRTA’s Standards of Ethical Conduct for 
Purchasing and the referenced Executive Order. 

Throughout the proposal evaluation and award process and subsequent contract 
negotiations, Proposers shall not discuss or seek specific information about this procurement, 
including but not limited to, the contents of submissions, the evaluation process or the 
contract negotiations, with members of the Proposal Review Committee, the SRTA Board of 
Directors, or SRTA employees other than Leanna Jordan Pierre, Procurement & Contracts 
Manager. 

2.13 Contractual Relationships 

SRTA intends to execute the Contract, attached as Part 3 of this RFP, for the provision of the 
required services with the selected Contractor(s).  The selected Contractor’s contractual 
responsibility must solely rest with one firm or legal entity, which shall not be a subsidiary or 
affiliate with limited resources.  Proposer’s Proposal Letter, included as Offer Document #2 
of this RFP, must clearly indicate the firm or entity responsible for contract execution. 

SRTA shall not be a party to agreements between the selected Contractor and/or any 
subcontractors it may choose to employ during fulfillment of the Contract; however, the 
selected Contractor shall execute fair and reasonable agreements with its subcontractors (if 
any) and shall provide SRTA with copies of said agreements not later than five business days 
prior to their execution.  Additional contract requirements related to Subcontractors are 
specified in the Contract. 

2.14 Reserved 

2.15 Contractual Provisions 

The contract to be executed between SRTA and the selected Contractor as a result of this 
solicitation is included as an attachment to this RFP.  SRTA has no obligation to consider 
and/or approve exceptions or changes to the Contract.  SRTA reserves the right to modify 
the Contract and/or include additional contractual provisions in the contract at its sole 
discretion.     

The apparent successful Proposer must return two signed copies of the Contract to the SRTA 
Procurement & Contracts Manager within five business days of notification of intent to award. 
Failure to do so may lead to rejection of the Proposer. SRTA reserves the right to proceed to 
discussions with the next ranked Proposer.    

2.16 Responsibility for Compliance w ith Legal Requirements 

Proposer’s products, services, and facilities shall be in full compliance with any and all 
applicable federal, state, and local laws, regulations, ordinances, and standards and any 
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standards adopted by nationally recognized testing facilities regardless of whether or not 
they are referred to in this RFP. 

2.17 Conditional Proposals 

Terms and conditions attached to a proposal by a Proposer and made a condition of contract 
execution may render the proposal non-responsive and may be rejected by SRTA. 

2.18 Sales and Use Taxes 

SRTA is exempt from paying sales and use taxes.  All proposal prices must exclude sales and 
use taxes (if applicable). 

2.19 Proposal Preparation Costs 

All costs of proposal preparation, attendance at pre-proposal and/or pre-award meetings, 
and any other pre-award costs shall be at Proposer’s sole cost and expense. 

2.20 Contents of Contract 

The contract resulting from this RFP shall consist of the following documents, which shall be 
incorporated therein: 
 
 Contract; 
 RFP (including any addenda thereto); 
 Contractor’s Response 
 Contractor’s Price Proposal 
 Definitions; 

 
3. Contents of Complete Proposal 

All Proposals should include a table of contents with page numbers and sufficient detail to facilitate 
easy reference to all requested information.  

To be eligible for evaluation by SRTA as a complete, responsive proposal in response to SRTA 
Solicitation No. 18-147, any and all proposals submitted to SRTA must contain all thirteen (13) of the 
following documents, properly signed (as required), fully completed by the Proposer, and numbered 
and arranged in the following order: 

3.1 Complete Proposal Checklist 
 

 This document serves as a checklist for Proposers to ensure that their proposal is 
complete and ready for submission to SRTA.  The document is used by SRTA during the 
evaluation of responsiveness of proposals. 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank checklist form is attached as Offer Document #1 of this RFP. 

3.2 Proposal Letter 
 
 This document summarizes the acknowledgements and representations made by and 

agreed to by the Proposer with regard to its proposal. 
 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #2 of this RFP. 



18-147 Xpress Park & Ride Lot Grounds Maintenance Services 
 

19 SRTA Solicitation No. 18-147: Part 1 - Solicitation, Offer, and Award 
 

3.3 Acknow ledgement of Addenda to RFP 
 

 This document is required by Part 1, Section 2.5 of this RFP. 
 This document must be fully completed, signed, and submitted with the proposal. 
 If no addenda to the RFP were issued by SRTA, Proposer must still complete the form 

and include it in its proposal. 
 Blank form is attached as Offer Document #3 of this RFP. 

3.4 Proposer Information Form 
 
 This document summarizes key information about the Proposer for SRTA’s assistance 

and reference during evaluation of the proposals including: 
 
 Contact Information for Proposer 
 Corporate information 
 List of references for whom Proposer has performed similar services in the past ten 

years 
 

 SRTA will contact the references listed on this document as part of its evaluation of 
proposals. 

 If Proposer is a certified DBE, proof of DBE certification must accompany this document.  
 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #4 of this RFP. 

3.5 Proposer Certifications 
 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #5 of this RFP. 

3.6 Statement of Firm’s Qualifications, Experience, and Approach 
 

 This document shall be provided by the Proposer and shall be a narrative description of 
the Proposer’s qualifications and experience. This narrative description shall include the 
appropriate use of headings and subheading that address, at minimum, the following 
elements: 
 

 Brief description of the Proposer (brief history, number of employees, lines of 
business, areas of specialization, office locations, organization, etc.) 

 Description of the firm’s experience in performing work of a similar nature to 
that solicited in this RFP, specifically multi-property grounds maintenance, and 
the participation in such work by the key personnel proposed for assignment to 
this project.  

 Highlight the firm’s and key personnel’s experience with the work or services 
identified in Scope of Services.  

 Comprehensive listing and brief descriptions of relevant engagements started 
and/or completed during the last five years that are similar in scope and nature 
to the Scope of Services, attached to this RFP.  

 Firm’s technical approach to the project and interpretation of the Scope of 
Services, including the Tasks identified in the Scope of Services section 

 Identify the adequacy of the firm’s resources, including personnel, labor, 
equipment and supplies, etc. 

 Proposed project approach and plan in response to the Scope of Services. 
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 There is no prescribed format for this document.  The format of the document shall be 

at the discretion of Proposer; however, the document shall be limited to no more than 
five (5) single-side typed pages, font size no smaller than 10 pt.  Proposer should label 
this document as Offer Document #6 in its proposal.  

3.7 Price Proposal 
 

 These documents must be fully completed, signed, and submitted with the proposal in 
a separately sealed envelope or package. 

 Blank forms are attached as Offer Document #7a and #7b of this RFP. 

3.8 Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 
 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #8 of this RFP. 

3.9 Subcontractors and DBEs 
 

 This document must be fully completed, signed, and submitted with the proposal. 
 If any identified subcontractor is a certified DBE, proof of DBE certification must 

accompany this document.  
 Blank form is attached as Offer Document #9 of this RFP. 

3.10 Certification Regarding Suspension and Debarment 
 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #10 of this RFP. 

3.11 Certification Regarding Lobbying 
 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #11 of this RFP. 

3.12 Non-Collusion Affidavit  
 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #12 of this RFP. 

 

3.13 Anti-Boycott, Divestment and Sanctions Against Israel Certification 
 

 This document must be fully completed, signed, and submitted with the proposal. 
 Blank form is attached as Offer Document #13 of this RFP. 

 
4. Proposal Evaluation and Contract Award 

4.1 Standards for Award 

SRTA Solicitation No. 18-147 is a Request for Proposals (RFP).  SRTA intends to award a 
contract to the Proposer whose proposal conforms to the solicitation and is determined to 
be the most advantageous to SRTA, taking into consideration price and other evaluation 
factors set forth below.  Accordingly, SRTA may not necessarily make an award to the 
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Proposer with the highest technical ranking nor award to the Proposer with the lowest price 
proposal if doing so would not be in the overall best interest of SRTA. 

In order to be eligible for contract award a proposal must meet all of the following criteria: 
 

4.1.1 The proposal submitted is responsive to the solicitation. 
 

 A proposal shall be considered responsive if it conforms in all material aspects 
to the requirements of the solicitation at the scheduled time of submission and 
does not require further discussions with the Proposer. 

 It shall be at the sole discretion of SRTA to determine if a proposal conforms in 
all material aspects to the requirements of the solicitation.  

 
4.1.2 The Proposer who submitted the proposal is a responsible Proposer.  A Proposer 

shall be considered responsible if the Proposer possesses, at the time of contract 
award, the ability to perform successfully and a willingness to comply with the terms 
and conditions of the contract (attached to this RFP). 

 
4.1.3 The Proposer is judged, at the sole discretion of SRTA, to be the qualified firm(s) 

that offers the best value to SRTA for the Services to be provided. 

4.2 Evaluation and Award Process 

All proposals shall be evaluated by an Evaluation Committee.  Proposals and evaluations will 
be kept strictly confidential throughout the evaluation and award process.  Only the members 
of the Evaluation Committee and other SRTA staff having a legitimate work-related interest 
will be provided access to the proposals and evaluation results during the evaluation and 
award process.  Proposals will be evaluated and a contract will be awarded in accordance 
with the following process: 
 
4.2.1 Proposals will first be evaluated by the SRTA Procurement and Contracts Manager 

for responsiveness in accordance with the standard set forth in Part 1, Section 4.1.1 
above.  Only those proposals that are determined to be responsive shall be evaluated 
for Proposer responsibility. 

 
4.2.2 Proposers who submitted responsive proposals will be evaluated by the Evaluation 

Committee for responsibility in accordance with the standard set forth in Part 1, 
Section 4.1.1 above. 

 
4.2.3 Proposals that are determined to be responsive and that were submitted by 

responsible Proposers shall be further evaluated by the Evaluation Committee to 
determine the Proposal(s) that is/are most advantageous to SRTA.   

 
To determine the most advantageous proposal to the SRTA, the Evaluation 
Committee will evaluate the proposals taking into consideration the following criteria: 

 
 Firm’s Qualifications, Experience, and Approach (30 point maximum)- 

Proposer’s background, financial stability, company history, employee number 
and availability for project, etc.  
 

 Past Similar Projects (30 point maximum)- Proposer’s experience with 
landscaping projects of similar scope and size.  
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 Price Proposal (20 point maximum)- Evaluation Committee shall specifically 
consider information submitted in accordance with Section 3.7.  

 
 References (20 point maximum)- Evaluation Committee shall specifically 

consider information submitted in accordance with Sections 3.4 and 3.6. 
 

The Evaluation Committee may choose to invite selected proposers to make 
presentations and participate in interviews with the committee prior to completing 
its ranking of proposals. It shall be at the discretion of the Evaluation Committee as 
to whether it will conduct interviews and as to how many and which Proposers will 
be invited to make presentations and participate in interviews with the committee. 

 
4.2.4 Upon completion of the evaluation process by the Evaluation Committee, a 

recommendation to award a Contract to the Proposer who submitted the most 
advantageous proposal to SRTA, as solely determined by the Evaluation Committee, 
and that meets the standards for contract award specified in Section 4  will be 
forwarded to the SRTA Executive Director.   

 
4.2.5 The SRTA Executive Director may, at his or her sole discretion, delay consideration 

of the Recommendation for Contract Award or reject the recommendation and award 
the contract to another Proposer(s) or cancel the procurement altogether. 

 
4.2.6 SRTA will execute a contract with the successful Proposer and will issue a Notice to 

Proceed. 
 
4.2.7 SRTA reserves the right issue multiple contract awards under this solicitation. 
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PART 2 – SCOPE OF SERVICES 
 
Xpress, operated by the State Road and Tollway Authority (SRTA), provides commuters throughout the 
metro Atlanta region a valuable transportation option and improves the capacity of Georgia’s most 
congested highways. Our 27 routes in 12 metro Atlanta counties carry more than 1.8 million passenger 
trips annually, providing workers with reliable, stress-free commutes to and from major employment 
centers in Downtown, Midtown, and Perimeter Center.  Coaches bring passengers to and from Park and 
Ride locations in the surrounding Atlanta area and return them home again in the afternoon.  Twelve of 
those Park and Ride locations Xpress served are owned by SRTA.  Those locations require cleaning and 
grounds maintenance service year around for the convenience and safety of SRTA’s customers.   
 
1. General Description of Services 

 
The Scope of Work shall consist of two components: 1.) routine exterior grounds maintenance 
services at identified Xpress Park and Ride Lots (“Required Services”); and 2.) as-needed exterior 
grounds maintenance services at identified Xpress Park and Ride Lots (“As-Needed Services”). 
Specific grounds maintenance tasks to be performed at the Park & Ride Lots include, but are not 
limited to, the following: 
 

a) General site clean-up (to include removal of all trash, general debris, tree limbs, 
and by-products of maintenance in landscaped areas and parking areas and proper 
disposal at an approved disposal site). 

b) Mowing, edging and trimming of lawn areas. 
c) Cleanup of detention pond for locations that have a detention pond. 
d) Application of fertilizers, insecticides, fungicides and herbicides. 

 
The specific tasks to be performed in each line of work, performance standards, and other 
contractor requirements are described in detail below. The frequency of the Required Services for 
each Park and Ride Lot location is outlined in Appendix A. 
 
 

2. Location of Services 
 
Please see Appendix A for square footage and service details for each Park and Ride Lot.  
 
 

Park and Ride Lot Address 

Cumming  
163 Deputy Bill Cantrell 

Memorial Road, 
Cumming, GA 30040 

Riverdale 
6842 Lamar Hutchinson 

Pkwy. Riverdale, GA 
30274 

Powder Springs 
5100 Powder Springs-
Dallas Road, Powder 
Springs, GA 30127 

Town Center-Big Shanty 
3019 George Busbee 

Parkway Kennesaw, GA 
30144 

http://www.srta.ga.gov/
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Hamilton Mill 3220 Sardis Church 
Road, Buford GA  30519 

Panola Road 5290 Minola Road, 
Lithonia, GA 30038 

Stockbridge 656 Highway 138 West, 
Stockbridge, GA 30281 

Jonesboro 8488 Tara Boulevard, 
Jonesboro, GA 30236 

Newnan 70 Hollz Parkway, 
Newnan, GA 30265 

West Douglas 7500 Douglas Blvd 
Douglasville, GA  30135 

Hiram 79 Metromount Rd. & US 
278 Hiram, GA 30141 

Stone Mountain 
1475 East Park Place 
Stone Mountain, GA 

30087 
 
 

3. Grounds Maintenance Scope of Services 
 

The frequency of each Required Service to be provided is outlined in Appendix A.   Some services 
are to be provided during the Seasonal Period (April through October) only.  The SRTA Project 
Manager for the contract may direct the CONTRACTOR to perform these services more or less 
often than described in each section.  If services are requested more frequently, CONTRACTOR 
shall be compensated at the rate quoted in the price proposal for time and expense.  Such 
additional services shall be billed under the as-needed portion of this contract and the need for 
such services will be determined by SRTA.  Any  deviation from the service frequencies described 
in Addendum A must be made in writing by the SRTA Project Manager for the Contract.   
 
As-Needed Services shall only be provided if the SRTA Project Manager determines they are 
necessary.  Contractor shall only proceed with these services after the SRTA Project Manager 
specifically requests them.    Compensation for as-needed services will be at the rate specified in 
the Contractor’s cost proposal and will be invoiced in addition to monthly services.  Such invoicing 
shall be labeled under “As Needed Services”.  Examples of As-Needed Services would be: 

 
• Replacement of bushes, trees, or shrubs 
• Additional ground maintenance services specified in section 3 of this Scope of Work 

in excess of the frequency specified in Appendix A 
• The addition of rip-rap in a drainage ditch 
• Replanting a flower bed 
• Removal of a tree or tree limbs 
• Other grounds maintenance related services upon request 

 
A. Trash and Debris Removal and Disposal (See Appendix A for schedule) 

a) Contractor shall remove all existing trash, and by-products of maintenance in 
grassed areas, ditches, shelters/passenger waiting areas and parking areas and 
shall dispose of all waste materials or refuse from its operations at an approved 
disposal site.  Trash is defined as glass, rock, paper, food products, cigarette butts, 
drink cans, bottles, cups, feces, animal waste, grocery carts, tires etc. 

b) Disposal of waste material shall be completed in such a manner as to meet City, 
County and State ordinances concerning disposal of said material. 
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c) Leaves, pine needles, paper, grass clippings and/or other debris shall be removed 
and not blown into pedestrian areas, driveways, or roadways.  Blowing natural 
waste into streets and roadways is a violation of County ordinances as such waste 
can clog storm water sewer drains. 

d) Plant bed areas shall be cleaned of all trash and debris.  Mulch/pine needles that 
have been washed out of the bed area by rain shall be removed so that the areas 
around plant beds are always clean. 

e) Contractor shall remove all temporary advertisements, flyers, posters, tape, etc. 
from all structures (including bus shelters), trees, poles or other amenities at the 
Park & Ride facility.  All removed materials shall be disposed of as trash. 

 
B. Turf Mowing (Seasonal Period) 

f) Mow all grassed areas.  Grass should not be taller than the curb. The height of the 
cut shall be no lower than 2” from the soil.   

g) Contractor shall not scalp the lawn. 
h) Grass clippings may remain on the lawn areas in an equally distributed fashion. 
i) For any turf areas, Contractor shall mow only if soil is firm enough to support 

equipment without making ruts. 
 

C. Turf Edging (Seasonal Period) 
a) Weekly turf edging shall produce clean, straight edge where lawns meet walkways, 

pavement, curbs, headers or buildings. 
b) Grass and/or weeds under fence lines within the Park & Ride facility shall be 

removed with a weed eater or similar equipment. 
c) Herbicide shall not be used for turf edging. 

 
D. Removal of Weeds from Pavement and Joints (Seasonal Period) 

a) Chemical/manual removal of vegetation growing through pavement, expansion 
joints, concrete joints and pavement joints shall be performed weekly. 

b) At no time is the presence of weeds or vegetation acceptable in pavement or joints 
unless Contractor has chemically treated the vegetation.  Chemically treated weeds 
shall be removed during the next scheduled services. 

c) A machine removal method may be used providing that method will remove the 
plant and entire root system. 

d) Spray only foliage or grass to be eradicated.  Apply according to the manufacturer’s 
suggested rate and instructions. 
 

E. Plant Bed and Ground Cover Trimming, Weeding and Edging (Seasonal 
Period) 
a) Weed, trim and edge all plant beds and groundcover to promote growth and 

maintain a weed-free appearance.  At no time is the presence of weeds in plant 
beds acceptable unless Contractor has chemically treated weeds. 

b) Chemicals may be used to control weeds in accordance with manufacturer’s 
instructions as long as there is no resulting damage to surrounding shrubs or 
ground cover.  Chemically treated weeds should be removed during the next 
scheduled service. 

c) Thinning or pruning of groundcover beds shall be performed to ensure healthy 
conditions. 

d) Groundcover beds bordering paved surfaces shall be edged. 
e) Do not trim vertically so as to expose stem and thatch. 
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F. Treatment of Active Ant Mounds and Insect Infestations  (Seasonal Period) 
All active or inactive ant mounds shall be treated.  At no time is the presence of ant 
mounds acceptable on property. 
a) As part of weekly mowing, edging and plant bed services, Contractor shall inspect 

the site for insect infestations (e.g. bees, wasps, hornets, yellow jackets, etc.) 
Where found, such nests shall be treated.  At the next visit, the dead nest shall be 
removed as practicable (e.g, wasp nests shall be removed, in-ground yellow jacket 
nests need not be).   

b) Insecticides shall be applied, as necessary, to effectively control insects, grubs, 
mites, etc., per the manufacturer’s instructions.  

 
G. Treatment and Removal of Kudzu (Seasonal Period) 

a) As part of weekly services Contractor shall remove and/or treat kudzu on the 
property, including kudzu growing on fences and on small planted trees and 
shrubs. 

b) If treated and killed, dead kudzu shall be removed from the property. 
c) The intention of this subsection is to prevent kudzu from growing on the property.  

The presence of kudzu on the property is not acceptable. 
 

H. The application of Turf Pre-Emergent Herbicides, Turf Post-Emergent 
Herbicides, Fungicides, Turf and Natural Grass Fertilizers and Broadcast Ant 
Control (See Appendix A for Schedule): 

 
a) These products shall be applied in such a manner as to protect all shrubs, plants 

and lawns from damage. 
b) Any of these products that leave an undesirable residue or very strong odor (e.g., 

weed oil, etc.) shall not be used. 
c) The SRTA Project Manager must be notified in advance of any danger associated 

with the application of any of these products.   
d) Contractor shall be responsible for the correct application of these products and 

shall be accountable for any misuse of the same.  Misuse of these products will be 
considered negligence by the Contractor. 

 
I. Mulch Purchase and Application (Semi-Anually) 

 
a) Contractor shall be responsible for the purchase and application of brown 

hardwood mulch material for landscaping islands and areas surrounding trees and 
shrubs with mulch/soil rings.  Hardwood mulch shall be derived from disease-free 
deciduous trees with a particle size of less than one inch in diameter and less than 
three inches in length.  Hardwood mulch must have completed two composting 
cycles of 140 degrees Fahrenheit so that all viable weeds are destroyed and no 
further decomposing will occur.  Hardwood mulch shall be free from toxic levels of 
acidity and alkalinity.  A layer of no less than 2 inches shall be provided.  Pine 
straw shall be used at the Hiram Park and Ride only.   
 

J. Pressure Washing (Semi-Annually. Permission required) 
 

a) Limit the pressure of the machine to 1,800 PSI to prevent damage to equipment 
and structures. Use a wide flange tip. Never use a pointed tip. Keep the tip a 
minimum of 12" from the masonry surface. Using a pointed tip or spraying closer 
than 12" away from the wall or spraying directly (perpendicular) at the wall or 
concrete, can remove cement paste from the masonry surface. The typical result 
is a series of swirling dark lines, mirroring the path the operator followed with the 
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pressure wash wand. This can be a permanent condition!  Be extremely cautious 
pressure washing. Do not attempt to pressure wash unless several days of good 
drying conditions follow. Pressure washing during periods of lower temperatures 
or multiple days of rain, promotes efflorescence.  Do not use Acid Detergents. 

 
K.  Cleanup of Detention Pond (As-Needed.  Permission required) 

 
a) Contractor shall cut the grass and weeds and remove any excessive clippings and 

trash from the site to prevent them from washing into the detention pond 
depression and filling it in.  The expectation is to keep tall grass and weeds from 
overtaking the detention pond area rather than create a well-manicured 
appearance.  Any trees or sprouted seedlings shall be removed from the detention 
pond.  Not all properties have detention ponds.  Please see Addendum A for 
locations with detention ponds and the frequency of cleanup.   

 
 

L. Drainage Ditch (Monthly) 
Drainage ditches on the property should be treated as a landscaped area.  While 
it will often have rip-rap or not be mowable, weeds should be kept out with weed 
eating or manual means.  All trash should be removed upon discovery. 

 
 
4. Labor, Machinery and Materials 

 
Contractor shall provide all necessary labor, personnel, administration, supervision, 
transportation, tools, machinery (i.e. lawnmowers, edgers, weed eaters, etc.), safety 
equipment, materials, supplies and any other item(s) needed to perform the specified 
grounds maintenance tasks on the property in accordance with the Scope of Services. 
 
Contractor shall comply with all City, County, and State watering restrictions. Contractor 
shall take every precaution to prevent saturation of the plant material during the term of 
the Contractor (i.e. removal of mulch and tree saucers when necessary or raising distressed 
plant material when necessary). 
 
All equipment shall be properly maintained and is subject to inspection by SRTA. Contractor 
shall not utilize any equipment that is deemed inoperable or unsafe. All equipment must 
meet American Standard Safety Specification and OSHA requirements.  
 
Lawn mowers shall be of either the “rotary”, “articulating” or “mulch” type and shall be in 
good working order and finely tuned to protect the lawn from excessive exhaust fumes.  
Blades shall be sharp to reduce shredding of the cut blades of grass and to eliminate 
uneven cuts.  Tires shall be properly inflated in accordance with manufacturer’s 
specifications to prevent scalping of the lawn. 

 
Lawn edgers and/or weed eaters shall produce a fine, clean edge where lawns meet 
sidewalks, pavement, curbs, headers or buildings. 

 
Fertilizer spreaders shall be of the “cyclone” type spreader or equal.  No visible overlapping 
of applications will be permitted. 

 
Pruning tools shall be maintained in good working order with cutting edges being sharp 
and properly adjusted to ensure proper cuts.  All tools used for the removal of diseased 
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plants and limbs shall be thoroughly disinfected following such removals.  “Anvil” type 
pruners are not acceptable pruning tools. 

 
The materials listed below are expressly requested for use by Contractor; however, 
Contractor may use equivalent materials upon prior approval of the SRTA Project Manager 
for the agreement. Chemicals shall be used in strict accordance with federal, state, and 
county directives on environmental control. All chemicals used shall have an Environmental 
Protection Agency (EPA) approval number.  

 
a) Pre-Emergence Weed Control:  “Scott” pre-emergent herbicide or SRTA approved 

equivalent. 
b) Post-Emergence Weed Control: “Round-Up”, “Trimec” or SRTA approved 

equivalent. 
c) Insecticide: Use of insecticides is dependent on the particular infestation and shall 

be applied according to accepted horticultural practices.  Insecticides must be 
approved by the SRTA Project Manager for the Contract prior to application. 

d) Fire Ant Control: “Distance” or SRTA approved equivalent shall be used for 
broadcast control and “Orthene” or SRTA approved equivalent for individual 
mound treatment. 

e) Shrub Fertilizer:  Typical rate shall be four (4) pounds of actual nitrogen per 1,000 
square feet per year.  Use a 10-10-10 or 14-14-14 fertilizer in accordance with 
manufacturer’s specifications. 

f) Turf Fertilizer:  Typical rate shall be four (4) pounds of actual nitrogen per 1,000 
square feet per year.  Use a 10-10-10 or 14-14-14 fertilizer in accordance with 
manufacturer’s specifications. 

g) Fungicide: “Daconil” or SRTA approved equivalent. 
h) Herbicide: “Round Up” or SRTA approved equivalent. 

 
Any change in the materials/ chemicals during the term of the Contract shall require the 
submittal of the product labels, MSDS and application rates and the approval of the SRTA 
Project Manager for the Contract. 
 
Fungicides, herbicides, insecticides, and fertilizers, must be used responsibly and in 
conformance with Federal, State and local laws and regulations. 

 
Contractor assumes all liability for any damage and/or injury resulting from accident or 
misuse of the equipment and materials.  Damage and/or injury resulting from accident or 
misuse of equipment and materials will be considered negligence by Contractor. 

 
SRTA reserves the right to determine if proposed alternate materials are equivalents and 
acceptable for use.   

 
5. Appropriate Dress 

 
Contractor employees and subcontractors shall be properly and professionally dressed at all 
times. A uniform or shirt with a company identifying patch or logo is required, with matching 
work pants, and appropriate and proper work shoes (no sneakers are allowed). Company jackets 
with company identifying patch are required during cold weather.  
 

6. Work Schedule 
 

Prior to the issuance of the Notice to Proceed for the Contract, CONTRACTOR shall submit 
to SRTA a written work schedule outlining the day(s) of the week services shall be 
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performed on the properties.  The schedule shall be effective for the duration of the 
agreement, or until both parties agree to an alternate schedule.  The work schedule will 
be in a format designed by SRTA, likely, Microsoft Excel.  SRTA will provide a work schedule 
template concurrent with, or shortly after the contract is awarded.   
 
The CONTRACTOR’s work schedule shall include the dates for the performance of all 
required services and shall be sent to the SRTA Project Manager via e-mail.  Any deviation 
from the approved work schedule must be approved in advance by the SRTA Project 
Manager for the Contract and the CONTRACTOR shall amend the work schedule and re-
submit it to SRTA to reflect the new service dates. 

 
If CONTRACTOR fails to perform any services on the date required by the agreed upon 
work schedule, SRTA’s Project Manager for the Contract shall notify CONTRACTOR.  If 
CONTRACTOR fails to perform the missed services within 24 hours of notification by SRTA’s 
Project Manager, the SRTA Project Manager may either procure replacement services at 
the expense of CONTRACTOR or make appropriate deductions for the missed services from 
CONTRACTOR’s next invoice.  Repeated failure to perform any services on the date 
required by the monthly work schedule shall be just cause for either termination of the 
Contract or the procurement of replacement services at the expense of CONTRACTOR. 
 
CONTRACTOR shall perform all contracted services either on weekdays between the hours 
of 9:30 a.m. and 3:30 p.m. (Eastern Time) or on Saturday and Sunday between the hours 
of 8:00 a.m. and 5:00 p.m. (Eastern Time). 
 

7. License Requirement 
 
CONTRACTOR shall be responsible for obtaining all necessary permits and/or licenses as 
required by the State of Georgia for performance of the grounds maintenance services.  
CONTRACTOR shall provide copies of all required permits and/or licenses to SRTA prior to 
the issuance of the Notice to Proceed for the Contract. 
 

8. Safety Requirements 
 

All materials and performance of Work shall meet all Federal Health and Safety laws 
currently in effect.  
All chemicals to be used in the performance of Work under this Contract shall have an 
Environmental Protection Agency (EPA) approval number.  
 
Contractor shall provide all Personal Protection Equipment (PPE) for its employees and 
subcontractors, if applicable, at no additional cost to SRTA. Such PPE shall include, but is 
not limited to, protective clothing, masks, eye protection, or any other PPE as required or 
directed by applicable laws, regulations, ordinances and/or directions of manufacturers of 
materials or equipment used to perform Work under this Contract.   
 
SRTA shall monitor the Contractor safety record during the contract term.  Failure to 
comply with the safety policies and program procedures, as approved by SRTA, shall be 
just cause for termination of the Contract. 

 
Contractor shall, at no cost to SRTA, ensure compliance with the Occupational Safety and 
Health Administration’s (OSHA) regulations pertaining to Blood Borne Pathogens at 29 CFR 
Part 1910.1030, which requires, but is not limited to, the following: 

 
a) Blood Borne Pathogens Control Program 
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b) Blood Borne Pathogen Training 
c) Personal Protective Equipment 
d) Hepatitis B Vaccinations 

 
Contractor shall dispose of all biohazard materials in accordance with all Federal, State and 
local laws and regulations. 

 
9. Contractor Performance 

 
Employees of Contractor shall perform their work in a professional manner and shall act in 
a courteous manner to the public at all times. 
 
Contractor shall generally stage its work from a location on the site that is out of the way 
of the most heavily traversed areas of the facility. 
 
Contractor shall keep noise to a minimum. 
 
If SRTA’s Project Manager for the Contract finds any deficiencies in the performance of 
CONTRACTOR, the CONTRACTOR will be notified in writing.  Repeated failure to comply 
with the standards for contractor performance identified in this section shall be just cause 
for either termination of the Contract or the procurement of replacement services at the 
expense of CONTRACTOR. 
 
 

10. Contractor Negligence 
 

Turf, shrubs, plants or existing buildings, equipment and amenities that are damaged or 
destroyed due to negligence by CONTRACTOR shall be replaced by CONTRACTOR at no 
cost to SRTA.  Plants that are replaced by CONTRACTOR shall be of the same size and 
species as those damaged, unless otherwise agreed upon by SRTA. 
 
CONTRACTOR should never mow any property if soil conditions (e.g. saturation from heavy 
rainfall) would result in ruts or damage to the grassed or landscaped areas.  SRTA’s Project 
Manager for the Contract will perform periodic inspections of the properties, document any 
damage, and notify the CONTRACTOR. The CONTRACTOR shall repair all damaged 
property within three (3) days of notification.  If damaged property is not repaired/replaced 
within three (3) days of notification SRTA will have the option of obtaining the services of 
an outside contractor to make the repairs and shall deduct the actual cost of the repairs 
from CONTRACTOR’s next invoice. 
 
All damage to on-site water facilities (i.e. faucets, hose bibbs, etc.) or any other water 
damage to amenities or buildings on site resulting from negligence of CONTRACTOR shall 
be corrected by CONTRACTOR at no cost to SRTA.   

 
11. Invoice/ Bil ling Information 

 
IMPORTANT:  The billing period is monthly.  The monthly rate includes all Required 
Services for the facility per month regardless of whether there are seasonal services for 
the billing month or not.  Due to seasonal period variances, some months will have more 
required services than other months.  Please take this into consideration when bidding.   
 
As an example, the mowing of grass is not required in January.  However, it is required in 
June.  The monthly billing rate is the same for all months, regardless of whether the service 
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for that month includes seasonal services or not.  The CONTRACTOR is expected to take 
into account (and price accordingly) that seasonal services are included in the monthly rate 
when applicable and there will not be additional billing or payment for months that include 
seasonal services.   
 
As Needed billing will be based on hourly rate and the cost of materials for the job.  This 
type billing will be in addition to any of the regular monthly billings.  Items noted for “As 
Needed” work requires Invoices shall be submitted on a monthly basis after services are 
performed. Each invoice shall, at a minimum, contain the following information: 
 

a) Contract Number 
b) The types of services performed (per Section 3 of this Scope of Services) and the 

date they were performed.  For purposes of illustration but not limitation, below is 
an example of this information: 

i. Submit a minimum of two (2) date-stamped photos of each time a 
Required Service is completed.  The photos must provide good quality 
images of the Service completed at the facility’s grounds including, but not 
limited to, turf, passenger waiting areas and trash cans. 

ii. Submit a minimum of five (5) date-stamped photos of each time an As-
Needed Service is completed.  The photos must provide good quality 
images of the Service completed at the facility’s grounds including, but not 
limited to, turf mowing, turf edging, and removal of Kudzu. 
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OFFER DOCUMENT #1 - COMPLETE PROPOSAL CHECKLIST 
SRTA Solicitation No. 18-147


The undersigned certifies that all of the Offer Documents listed below have been fully, 
completed, properly signed, arranged in the proper order, and submitted with this 
proposal in response to SRTA Solicitation No. 18-147.


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle


Offer Document #1 - Complete Proposal Checklist


Offer Document #4 - Proposer Information Form


Offer Document #2 - Proposal Letter


Offer Document #3 - Acknowledgement of Addenda to RFP


Offer Document #8 - Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1)


Offer Document #5 - Proposer Certifications


Offer Document #6 - Statement of Firm's Qualifications and Experience


Offer Document #7A - Geographic Regions


Offer Document #9 - Subcontractors and DBEs


Offer Document #11 - Certification Regarding Lobbying


Offer Document #12 - Non-Collusion Affidavit


Offer Document #10 - Certification Regarding Debarment and Suspension


Offer Document #7B-Price Proposal
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OFFER DOCUMENT NO. 11 - CERTIFICATION REGARDING LOBBYING 
SRTA Solicitation No. 18-147


APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 
  


Certification for Contracts, Grants, Loans, and Cooperative Agreements 
  


The undersigned certifies, to the best of his or her knowledge and belief, that: 
  
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 
  
(2) If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for making lobbying contacts to an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form--
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as 
amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. 
Reg. 1413 (1/19/96).  Note: Language in paragraph (2) herein has been modified in 
accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be 
codified at 2 U.S.C. 1601, et seq.)] 
  
(3) The undersigned shall require that the language of this certification be included in 
the award documents for all subawards at all tiers (including subcontracts, subgrants, 
and contracts under grants, loans, and cooperative agreements) and that all 
subrecipients shall certify and disclose accordingly. 
  
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 
(as amended by the Lobbying Disclosure Act of 1995).  Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 
  
[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited 
expenditure or fails to file or amend a required certification or disclosure form shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such expenditure or failure.]


Certification Regarding Lobbying - Page 1







The Proposer certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any.  In addition, the Proposer understands and agrees 
that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and 
disclosure, if any.


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle
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OFFER DOCUMENT #2 - PROPOSAL LETTER 
SRTA Solicitation No. 18-147


In response to SRTA Solicitation No. 18-147, the undersigned ("Proposer") hereby proposes to furnish to 
SRTA the necessary materials, labor, equipment, and supervision and to perform operations, duties, and 
obligations necessary to complete the Services required by the Contract Documents. 
  
By submitting this proposal, Proposer agrees that all information received by SRTA from Proposer, as a 
result of this Request for Proposals and subsequent thereto, shall become the property of SRTA, to be 
used and disclosed at its sole discretion without further obligation to Proposer, copyright or other 
restrictive legend notwithstanding. 
  
SRTA reserves the right to reject any and all proposals.  No obligation, either expressed or implied, 
exists on the part of SRTA to make a contract award or for the cost incurred by Proposer in the 
preparation of the proposal. 
  
Proposer certifies that it has examined and fully understands all of the provisions of the Request for 
Proposals and is satisfied that they are accurate; that it has carefully checked all numbers and 
statements made in this proposal; that it has satisfied itself with respect to the actual site conditions, 
nature and location of the engagement; the general and local conditions to be encountered in the 
performance of the contract; and other matters which in any way may affect the contract or the cost 
thereof.  Proposer hereby agrees that SRTA will not be responsible for any errors or omissions in the 
proposal. 
  
Proposer certifies that it is able to sign and comply with all provisions of the Contract that is attached as 
Part 2 of this RFP without any changes.  The undersigned hereby certifies that he/she is authorized to 
bind Proposer to this proposal and to a contract resulting therefrom. 
  
Attached hereto and made a part of this proposal are the required proposal data and all other information 
which Proposer desires to be considered as part of this proposal.  Proposer acknowledges that GRTA, at 
its option, may incorporate any of the information submitted by Proposer into a resulting contract. 
  
One (1) original, four (4) copies, and one (1) electronic copy of a complete proposal in, including all 
properly executed Offer Documents.  
  
Proposer acknowledges receipt of all addenda to this RFP. 
 


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle








OFFER DOCUMENT #3 - ACKNOWLEDGEMENT OF ADDENDA TO RFP 
SRTA Solicitation No. 18-147


The undersigned acknowledges either receipt of the following addenda to SRTA 
Solicitation No. 18-147 or acknowledges that no addenda were issued:


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


OR
No addenda were issued to SRTA Solicitation No. 18-147.


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle








OFFER DOCUMENT #4 - PROPOSER INFORMATION FORM 
SRTA Solicitation No. 18-147


Contractor must provide all of the information requested below:


Legal Name 


Mailing Address


Physical Address 
(if different from above)


Phone #


Website Address


Authorized Representative Name


Title


Email Address


Atlanta-Based Contact Name


Title


Fax #


Phone # Fax #


Email Address


Phone # Fax #


Page 1







Proposer is a (choose one):


Corporation


Partnership Sole Proprietorship Joint Venture (attach names)


State of Incorporation


Proposer is a (choose one):


Certifying Agency


Provide the following information for three (3) project references for which Proposer has 
provided products and services of similar scope and cost in the last three (3) years:


Reference #1


Name


Address


Contact Person


Email Address


Phone # Fax #


Total Contract Amount


Date of Contract Completion


Page 2


 Not a Certified Disadvantaged Business Enterprise (DBE)


Certified Disadvantaged Business Enterprise (DBE)







Reference #2


Name


Address


Contact Person


Email Address


Phone # Fax #


Total Contract Amount


Date of Contract Completion


Reference #3


Name


Address


Contact Person


Email Address


Phone # Fax #


Total Contract Amount


Date of Contract Completion


Page 3







Authorized Representative Signature


DateTitle


Authorized Representative Name


The undersigned certifies that the information provided above is true and correct.


Page 4


If Proposer is a wholly-owned subsidiary of a 
parent company, provide the legal name and 
form of the parent company.
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OFFER DOCUMENT #9 - SUBCONTRACTORS AND DBEs 
SRTA Solicitation No. 18-147 


  
This document must be fully completed, signed by an authorized representative 
of the Contractor, notarized, and submitted with the price quote.


Authorized Representative Signature


DateTitle


Authorized Representative Name


Subcontractor Name, Address, 
and Phone #


Description of 
Subcontractor's Role


% of 
Contract


DBE? 
(Y/N)


1


2


3


4


No subcontractors or DBEs


OR


Is the prime contractor a DBE? Yes  No
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CONSOLIDATED GROUNDS MAINTENANCE SERVICES CONTRACT 
SRTA Contract No. 18-147 


 
THIS CONSOLIDATED GROUNDS MAINTENANCE SERVICES CONTRACT (“Contract”) is effective 
as of ______________, 2018 (“Effective Date”) and is by and between the STATE ROAD AND TOLLWAY 
AUTHORITY, a body corporate and politic and an instrumentality and public corporation of the State of Georgia 
(“SRTA”) and ________________________ , a ____________ corporation authorized to do business in the State 
of Georgia (the “Contractor”).  SRTA and Contractor may be referred to individually, as “Party” or collectively, 
as “Parties.” 
 


WHEREAS, SRTA desires to engage a qualified and experienced contractor to perform professional 
grounds maintenance services at certain Xpress Park and Ride Lots as more fully described in the SRTA 
Solicitation No. 18-147: RFP for Consolidated Grounds Maintenance Service and any addenda thereto and any 
documents referenced therein (collectively, the “RFP”), and the Contractor’s Proposal submitted in response to 
the RFP and any documents referenced therein; and 


 
WHEREAS, SRTA has the authority to make such contracts as the legitimate and necessary purposes 


of SRTA require pursuant to O.C.G.A. § 32-10-63(5); and 
 
WHEREAS, the Contractor has represented to SRTA that it is experienced and qualified and willing to 


provide all of the work, labor, materials, equipment, and expertise needed to successfully provide the Services as 
more fully described in this Contract issued pursuant to the RFP (collectively, the “Services”); and  
 


WHEREAS, SRTA has relied upon such representations and selected the Contractor to furnish the 
Services. 
 


NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, the 
receipt and sufficiency of which are hereby acknowledged, the Parties hereto, intending to be legally bound, agree 
as follows:   
 
1. RECITALS.  The recitals set forth above are true and correct and are incorporated into this Contract. 


 
2. DEFINITIONS. Any capitalized term not specifically defined in this Contract or in Exhibit A, will have the 


same meanings assigned in the RFP to that term.  
 


3. INCLUSION AND PRIORITY OF DOCUMENTS.  The RFP, which is incorporated herein by reference 
as Exhibit B, and the Contractor’s Proposal including Contactor’s Rates (and any documents referenced 
therein) submitted in response to the RFP, which is incorporated herein by reference as Exhibit C 
(collectively, the “Contractor’s Proposal”), are integral parts of the agreement between SRTA and the 
Contractor. The RFP, Contractor’s Proposal and this Contract (including all Amendments, and exhibits 
referenced in this Contract) shall be collectively referred to as the “Contract Documents.”  In the event of a 
conflict among the Contract Documents, the Contract Documents herein shall govern the contractual 
relationship between the Contractor and SRTA, and shall control one over another in the following order: Any 
Amendments to the Contract, the Contract, the RFP, and the Contractor’s Proposal. 
 


4. CONTRACT TERM AND RENEWAL.  This Contract shall begin on the Effective Date and shall continue 
for a period of three (3) years thereafter, ending at 11:59 pm (the “Initial Term”).  SRTA may elect to renew 
this Contract on the same terms and conditions for up to two (2) additional renewal periods with a term of up 
one (1) year each (each a “Renewal Term”).  The Initial Term and any and all Renewal Terms may be referred 
to collectively as the “Term.” The renewal of the Contract shall be at the sole discretion of SRTA and 
evidenced by an Amendment signed by both Parties.   
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5. CONTRACTOR’S RESPONSIBILITIES. 


5.1  General.  Contractor agrees to provide and deliver all of the Required Services and any As-Needed 
Services, as requested by SRTA and as set forth in the Contract Documents.  All of the Services and each 
component thereof shall conform to each and every standard, specification, provision, criteria and 
requirement as applicable and as set forth in the RFP and, in particular, with each and every standard, 
specification, provision, criteria and requirement of Part 2 (Scope of Services) of the RFP.  Contractor 
assumes full responsibility for the performance of the Services in a good and workmanlike manner in 
compliance with all applicable codes and safety and public health regulations. Contractor shall perform 
the Services in a workmanlike and professional manner, consistent with the highest level of care and skill 
exercised by other providers of similar services in the industry.   


 
5.2  Personnel. The Contractor shall provide sufficient professional personnel and staffing to provide the 


Services and so as not to delay any aspect of the Services. Contractor warrants and represents that all 
personnel assigned to perform under this Contract shall be employees or authorized subcontractors of 
Contractor, shall be licensed in the State (if required by Law) and shall be fully qualified to perform the 
Services. Contractor shall include a similar provision in any agreement with any subcontractor and/or 
supplier selected to perform and/or to provide any Services.  


 
5.3  Completeness of Services.  The Contractor shall be responsible for completing each item of the Services 


and shall promptly correct its errors and omissions without additional compensation from SRTA.  
Acceptance of the Services by SRTA will not relieve the Contractor of the responsibility for subsequent 
correction of errors, the clarification of any ambiguities, or for the costs associated with any additional 
work.   


 
5.4 SRTA’s Right to Remove.  SRTA shall have the right to require the Contractor remove an employee 


from performing under this Contract, at SRTA’s reasonable request.  In the event of such removal, 
Contractor will replace the employee with the appropriate skilled personnel within the time reasonably 
specified by SRTA. 


 
5.5  Safety.  The Contractor shall take all reasonable precautions in the performance of the Services and shall 


cause its employees, agents and subcontractors to do the same.  The Contractor alone shall be responsible 
for the safety, efficiency, and adequacy of its Services, and employees, agents and subcontractors, and for 
any damage that may result from their actions or inactions.   


 
6. PROJECT MANAGEMENT. SRTA shall identify a program manager (“SRTA Project Manager”) who 


shall interface with Contractor and act as and be SRTA’s representative between SRTA and Contractor during 
the performance of this Contract. Contractor shall identify a project manager (“Contractor’s Project 
Manager”) who shall interface with SRTA and act as and be Contractor’s representative between SRTA and 
Contractor during the performance of this Contract.  
 


7. SUBCONTRACTING AND ASSIGNMENT.   


7.1  Assignment.  Contractor shall not assign, delegate, sublet or transfer this Contract or any rights under or 
interest in this Contract without the prior written consent of SRTA, which may be withheld for any reason. 
No modification, alteration or amendment to the Contract shall be binding unless agreed to in writing and 
signed by both Parties. The Parties agree that SRTA may, in its sole discretion, assign its right, 
responsibility and interest in and to this Contract to the Georgia Department of Transportation.  


7.2  Subcontracting.  Nothing contained herein shall prevent Contractor from employing independent 
professional associates, subcontractors and suppliers as Contractor may deem appropriate to assist in the 
performance of Services hereunder. However, Contractor shall not subcontract Services to subcontractors 
that are different from those subcontractors listed in Contractor’s Proposal, without obtaining SRTA’s 
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prior written approval, which approval is within SRTA’s sole discretion.  SRTA shall have the right to 
require the Contractor to remove a subcontractor of Contractor from performing under this Contract, if in 
SRTA sole opinion, such subcontractor (a) is not performing its portion of the Services satisfactorily, (b) 
is failing to cooperate as required in the Contract Documents, (c) is posing a security risk to any project 
or to SRTA’s business, (d) is otherwise breaching a term of the Contract Documents that is applicable to 
that portion of the Services being performed by the subcontractor, or (e) presence on a project is not in 
the best interest of SRTA.  In the event of such removal, Contractor will replace the subcontractor with a 
suitable replacement within the time specified by SRTA. 


7.3  Contractor Remains Responsible.  If Contractor subcontracts any of the Services to be performed under 
this Contract, Contractor shall be as fully responsible to SRTA for the acts, errors, or omissions of 
Contractor’s subcontractor and of the persons employed by them as Contractor is for the acts and 
omissions of persons directly employed by Contractor. Contractor shall be obligated to assist SRTA in 
the enforcement of any rights that SRTA have against such subcontractor. Notwithstanding any 
subcontract or agreement with any subcontractor, Contractor shall be fully responsible to SRTA for all of 
the Services required pursuant to the Contract Documents.  Notwithstanding any provision to the contrary, 
Contractor shall be responsible to SRTA for all terms, conditions, liabilities, and responsibilities under 
the Contract Documents regardless of whether Contractor or its subcontractors, suppliers, independent 
contractors, agents or assigns perform any aspect of the Services. 


7.4  Payments to Subcontractors.  Contractor represents and agrees that for the duration of the Initial Term 
and each Renewal Term it shall make timely payments for Services properly performed to any 
subcontractor hereunder and Contractor shall indemnify and hold harmless SRTA and the State for any 
liability for payment claimed by a subcontractor.   


7.5  Failure to Comply.  Any assignments or subcontracts made in violation of Sections 7.1 (Assignment) 
and/or 7.2 (Subcontracting) shall be null and void.   


8. RELATIONSHIP OF THE PARTIES.  Each Party, in the performance of this Contract, shall be acting in 
its individual capacity and not as an agent, employee, partner, joint venturer, or associate of the other Party.  
The employees, agents, partners or contractors of one Party shall not be deemed or construed to be the 
employees, agents, partners or contractors of the other Party for any purposes.  Neither Party shall assume any 
liability of any type on behalf of the other Party or any of such other Party’s employees, agents, partners or 
contractors.  The Parties expressly understand and agree that Contractor is an independent Contractor of SRTA 
in all manner and respect and that neither Party to this Contract is authorized to bind the other Party to any 
liability or obligation or to represent in any way that it has such authority.  Contractor shall be solely 
responsible for all payments to its subcontractors, agents, consultants, suppliers, employees, partners or any 
other parties with which it does business including, but not limited to, paying all benefits, taxes and insurance, 
including workmen’s compensation insurance, for Contractor’s employees. 
 


9. MANDATORY FTA CLAUSES. Contractor must comply with the requirements set forth in Exhibit D.  To 
the extent there is any conflict between the Contract Documents and Exhibit D, the terms of Exhibit D shall 
control. 


 
10. PAYMENT. This Contract is a “Fixed-Price” contract. The maximum not to exceed amount for all Services 


performed during the Initial Term is $_______________. As compensation to Contractor for performance of 
the Services, SRTA agrees to pay Contractor as outlined below.  


 
10.1  Method of Compensation. For satisfactory performance of the Services, SRTA hereby agrees to 


compensate the Contractor in accordance with the prices set forth in Exhibit C (Contractor’s 
Proposal), attached hereto and incorporated herein. Contractor’s Rates in Exhibit C include taxes, 
insurance, bonds, benefits, ancillary costs, overhead, profit and any other monetary component to which 
Contractor is entitled. The SRTA will not reimburse Contractor for any additional costs or expenses 
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with the exception of payment for pre-approved As-Needed services requested by the SRTA. 
Compensation for As-Needed services will be at the hourly rate specified in Exhibit C for that Service.  
SRTA may request such As-Needed Services be performed at any time during the Term of the Contract.  


10.2 Payment to Subcontractors.  All payments made by SRTA to Contractor for the Services under the 
Contract Documents shall be held in trust by the Contractor for the purpose of paying its employees, 
subcontractors and suppliers who provided any part of the Services. Contractor must pay its 
subcontractors and suppliers for satisfactory performance of their contracts within five (5) business days 
from receipt of payment from SRTA. 


10.3  Overpayment.  In the event an overpayment is made to Contractor under this Contract, Contractor shall 
immediately refund to SRTA the full amount of any such erroneous payment or overpayment following 
Contractor’s written notice of such erroneous payment or overpayment as issued by SRTA. If 
Contractor fails to refund the erroneous payment or overpayment within a thirty (30) Day period, SRTA 
shall be entitled to interest at one percent (1%) per month on the amount not repaid from the date of 
overpayment. 


  
10.4 Reduction of Payment for Non-Conforming Services.  If any defined action, duty or service or other 


item of Services required by the Contract Documents is not performed by the Contractor in accordance 
with the requirements of the Contract Documents, the value of such action, duty or service or other item 
of Services will be determined by SRTA and deducted from any invoice claiming such items for 
payment.  If the Services or part thereof has been completed and is not in conformance with the Contract 
Documents, the Contractor will be notified and given the opportunity to correct any deficiencies within 
a time certain.  Payment (for the non-conforming Services) will be withheld by SRTA from any invoice 
until such time as the Services is corrected in accordance with the Contract Documents. 


 
10.5  Withholding Payments.  SRTA reserve the right to withhold payment or payments in whole or in part, 


and to continue to withhold any such payments for Services not completed or not completed in 
accordance with the Contract Documents.  SRTA may withhold all or part of any amounts due 
Contractor to protect SRTA from a loss, including but not limited to, losses caused by the following: 
(a) failure or alleged failure of Contractor to make proper payments to its subcontractors for Services; 
(b) failure of Contractor to carry out/or remedy the Services in accordance with the Contract; or (c) 
Contractor’s breach of warranties. Any and all such payment previously withheld shall be released and 
paid to Contractor promptly when the Services is subsequently performed in accordance with the 
Contract Documents. 


 
10.6  Payment not Acceptance.  Notwithstanding any provision to the contrary, payment or use of any 


Services or portions thereof by SRTA shall not constitute an acceptance of any Services not performed 
in accordance with the Contract Documents. 


 
10.7  Net 30 Days.  Provided all the conditions in Section 10 have met SRTA’s satisfaction, and Contractor 


is not otherwise in breach of this Contract, SRTA agrees to pay Contractor in accordance with SRTA’s 
normal processes and procedures for all undisputed amounts within thirty (30) Days of the later of a 
review, if any, undertaken by SRTA pursuant to Section 16.1 (Review of Services) or SRTA’s receipt 
of a valid invoice. 


 
10.8  Invoicing.  The Contractor shall deliver to SRTA an invoice on a monthly basis (“Invoice”) by the tenth 


(10th) Day of the month following the month in which Services was performed or costs and expenses as 
allowed in the Contract Documents were incurred. Should the Services begin within any one month, the 
first Invoice shall cover the partial period from the beginning date of the Services through the last date 
of the month in which Services began. Supporting documentation, as set forth more fully in this Section 
10.8 (Invoicing), shall be submitted with each Invoice, as follows: 
• All invoices shall reference SRTA Contract No. 18-147. 
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• The Invoice shall clearly list the Name and Location of Xpress Park and Ride Lot(s), the type of 
Services performed and the date(s) on which each Service was performed.   
• The Contractor also agrees to provide an accompanying progress report in a format acceptable 


to SRTA which will outline in written and, if requested, graphic form the completion of any 
Required Services and As-Needed Services, where applicable, in sufficient detail so that the 
completion of the Services can easily be evaluated.  


• Submit a minimum of two (2) date-stamped photos of each time a Required Service is completed.  
The photos must provide good quality images of the Required Service completed at the facility’s 
grounds including, but not limited to, turf, passenger waiting areas and trash cans. 


• Submit a minimum of five (5) date-stamped photos of each time an As-Needed Service is 
completed.  The photos must provide good quality images of the As-Needed Service completed 
at the facility’s grounds including, but not limited to, turf mowing, turf edging, and removal of 
Kudzu. 


• Where applicable, any necessary DBE documentation, as forth more fully in Section 10.12 (DBE 
Compliance). 


 
 All invoices be sent to the SRTA Project Manager with an additional copy by email to SRTA Accounts 


Payable as follows: 
 
 State Road and Tollway Authority 
 Attn: Accounts Payable 
 245 Peachtree Center Avenue, NE, Suite 2200 
 Atlanta, GA 30303-1426 
 Email: einvoices@srta.ga.gov 
 
10.9  Late Fees.  SRTA shall not be liable for late fees, collection fees, attorney’s fees, interest, or other fees 


incurred by the Contractor as a result of non-payment or a delay in payment by SRTA. 
 
10.10 Right of Set Off.  SRTA may retain or set off any amount owed to it by Contractor. 
 
10.11 Full Compensation.  All Services performed by the Contractor in meeting the requirements of the 


Contract Documents shall be paid as set forth herein, which shall constitute full compensation for the 
Services, including but not limited to: (a) the cost of all insurance and bond premiums, home office, job 
site and other overhead, and profit relating to Contractor’s performance of its obligations under this 
Contract; (b) the cost of performance of each and every portion of the Services (including all costs of 
all Services provided by subcontractors and suppliers); (c) the cost of obtaining all governmental 
approvals and all costs of compliance with and maintenance of such governmental approvals; (d) all 
risk of inflation, currency risk, interest and other costs of funds associated with the payment schedule 
for the Services as provided herein; and (e) payment of any taxes, duties, permits and other fees and/or 
royalties imposed with respect to the Services and any equipment, materials, supplies, documentation, 
labor or services included therein. 


 
10.12 DBE Compliance. Where Contractor has indicated its intent to perform some or part of the Services as 


a Disadvantaged Business Enterprise “DBE” Subcontractor in the Contractor Proposal, Contractor shall 
be required to submit to SRTA a completed notice of intent to perform as a DBE subcontractor, as set 
forth in Exhibit E - SRTA Notice of Intent to Perform as Subcontractor Form. Thereafter, for any 
invoice submitted to SRTA, Contractor shall comply with and complete the necessary DBE 
Subcontractor Payment Report, where applicable, as set forth in Exhibit F (SRTA DBE Subcontractor 
Payment Report). Upon conclusion of the Contract, Contractor shall submit the DBE/SBE contract 
close-out form and any applicable documentation, as set forth more fully in Exhibit G -  DBE/SBE 
Utilization Contract Close-Out Report. 


 



mailto:einvoices@srta.ga.gov
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11. INDEMNIFICATION. 


11.1 General Liability.  The Contractor shall be responsible to SRTA from the Effective Date or the 
beginning of the first Services, whichever shall be earlier, for those costs, expenses, liabilities, 
allegations, claims, bodily injuries, including death, or damage to real or personal property, resulting 
from any wrongful and/or negligent act or omission, the breach of contract, the failure to perform, or 
other default regarding the Services by the Contractor, its employees, agents, or any of its subcontractors 
or others working at the direction of the Contractor or on its behalf. 


  
11.1.1  Damage to Property, Turf, etc. Any turf, shrubs, plants or existing buildings, equipment and 


amenities that are damaged or destroyed due to Contractor acts, omissions or negligence shall 
be replaced by Contractor at no cost to SRTA.  Plants that are replaced by Contractor shall be 
of the same size and species as those damaged. Contractor should never mow any property if 
soil conditions (e.g., saturation from heavy rainfall) would result in ruts or damage to the 
grassed or landscaped areas.  SRTA’s Project Manager will perform periodic inspections of the 
Xpress Park and Ride Lots, document any damage, and notify Contractor. Contractor shall 
repair all damaged property within three (3) Days of notification.  If damaged property is not 
repaired/replaced within three (3) Days of notification SRTA will have the option of obtaining 
the services of a third party contractor to make the repairs and shall deduct the actual cost of 
the repairs from Contractor’s next invoice. All damage to on-site water facilities (e.g., faucets, 
hose bibbs, etc.) or any other water damage to amenities or buildings on site resulting from 
negligence of Contractor shall be corrected by Contractor at no cost to SRTA.  Prior to issuance 
of the Notice to Proceed for the Contract, the SRTA Project Manager and a representative of 
Contractor will inspect all on-site water facilities to ensure all are working properly and that 
there are no broken/damaged heads. SRTA’s Project Manager will perform periodic inspections 
on all on-site water facilities, document any damage and notify Contractor.  Contractor shall 
repair/replace all damaged parts/equipment within twenty-four (24) hours of notification.  If 
damaged parts/equipment are not repaired/replaced within twenty-four (24) hours of 
notification SRTA will have the option of obtaining the services of an outside contractor or use 
in-house personnel to make the repairs and shall deduct the actual cost of the repairs from 
Contractor’s next invoice. 


 
11.2 General Indemnification.  Contractor hereby agrees to indemnify and hold harmless SRTA, the state 


of Georgia and its departments, authorities, agencies and instrumentalities and all of their respective 
officers, members, employees and directors (hereinafter collectively referred to as the "Indemnitees") 
from and against any and all claims, demands, liabilities, losses, costs or expenses, including reasonable 
attorneys' fees, due to liability to a third party or parties, for any loss due to bodily injury (including 
death), personal injury, and property damage arising out of or resulting from the negligent performance 
of this Contract or any act or omission on the part of the Contractor, its agents, employees, 
subcontractors or others working at the direction of Contractor or on its behalf, or due to any breach of 
this Contract by the Contractor, or due to the application or violation of any pertinent Federal, State or 
local law, rule or regulation by the Contractor or its subcontractors.  This indemnification extends to 
the successors and assigns of the Contractor.  This indemnification obligation survives the termination 
of the Contract and the dissolution or, to the extent allowed by law, the bankruptcy of the Contractor.  
If and to the extent such damage or loss (including costs and expenses) as covered by this 
indemnification is paid by the State Tort Claims Trust Fund, the State Authority Liability Trust Fund, 
the State Employee Broad Form Liability Fund, the State Insurance and Hazard Reserve Fund, and other 
self-insured funds (all such funds hereinafter collectively referred to as the "Funds") established and 
maintained by the State of Georgia Department of Administrative Services Risk Management Division 
(hereinafter "DOAS") the Contractor agrees to reimburse the Funds for such monies paid out by the 
Funds. 
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11.3. DOAS. Risk Management will endeavor to notify affected insurers of claims made against the State 
that fall within this indemnity.  In the event of litigation, SRTA will request the Attorney General to 
endeavor to keep the Contractor and its general liability insurer as named on the insurance certificate 
informed regarding the claims and settlement. 


 
11.4. Obligations Not Mutually Exclusive.  The Contractor’s obligations under this Section are in addition 


to Contractor’s obligations under Section 12 (Insurance). 
 
11.5  Disclaimer of Consequential Damages.  Notwithstanding any provision to the contrary, in no event 


shall either Party be liable to the other Party for any incidental, consequential, special, exemplary or 
indirect damages, lost business profits or lost data arising out of or in any way related to the Contract 
Documents.   


12. INSURANCE. 


12.1 Insurance Certificates.  The Contractor shall procure the insurance coverages identified below at the 
Contractor’s expense and shall furnish SRTA an insurance certificate listing the SRTA as the certificate 
holder and an endorsement listing SRTA as additional insureds.  Evidence of insurance coverages shall 
be provided on the form acceptable to SRTA and the Georgia Office of the Insurance Commissioner.  
The insurance certificate must provide the following: 


 
12.1.1 Name and address of authorized agent  
12.1.2 Name and address of insured 
12.1.3 Name of insurance company(ies) 
12.1.4 Description of policies 
12.1.5 Policy Number(s) 
12.1.6 Policy Period(s) 
12.1.7 Limits of liability 
12.1.8 Name and address of SRTA as certificate holder 
12.1.9 Project Name and Number 
12.1.10  Signature of authorized agent 
12.1.11 Telephone number of authorized agent 


 
12.2  Insurer Qualifications, Insurance Requirements.    Each of the insurance coverages required below 


(i) shall be issued by a company licensed by the Insurance Commissioner to transact the business of 
insurance in the State of Georgia for the applicable line of insurance, and (ii) shall be an insurer (or, for 
qualified self-insureds or group self-insureds, a specific excess insurer providing statutory limits) with 
a Best Policyholders Rating of "A-" or better.   


 
Contractor’s Commercial General Liability, Business Automobile Liability and Commercial Excess 
Liability or Umbrella Liability insurance coverage shall be primary insurance with respect to SRTA, 
their respective Board of Directors, officials, agents and employees for any claims not covered by the 
Georgia Tort Claims Act. Any insurance of self-insurance shall be in excess to the coverage of the 
Contractor’s insurance and shall not contribute to it. Each such policy shall contain the following 
provisions: 


 
12.2.1 No Cancellation. The insurance company will notify SRTA upon the cancellation of any 


insurance affecting this Contract.   
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12.2.2 No Invalidation. The policy shall not be subject to invalidation as to any insured by reason of 
any act or omission of another insured or any of its officers, employees, agents or other 
representatives ("Separation of Insureds"). 


 
12.2.3 State Attorney General. Each Insurer is hereby notified that the statutory requirement that the 


Attorney General of Georgia shall represent and defend the Indemnities remains in full force 
and effect and is not waived by issuance of any policy of insurance.  In the event of litigation, 
any settlement on behalf of the indemnities must be expressly approved by the Attorney 
General.  The Contractor and its insurance carrier may retain, but are not obligated to retain, 
counsel to assist with the defense of the Indemnities, in which case there will be mutual 
cooperation between the Attorney General and such counsel.  See O.C.G.A.  § 45-15-12. 


 
12.2.4 Deductibles. All deductibles shall be paid for by the Contractor.  


12.3  Required Insurance Coverages. From insurers rated at least A– by Best’s and registered to do business 
in the State of Georgia, the Contractor shall provide the following kinds of insurance in the minimum 
amount of coverage set forth below. Failure to maintain the insurance policies as required by this 
Contract or to provide evidence of renewal is a material breach of the Contract. SRTA reserves the right 
to require redacted copies of all insurance policies and endorsements required by this Contract at any 
time. The Contractor shall provide the following kinds of insurance in the minimum amount of coverage 
set forth below: 


 
12.3.1 Workers' Compensation and Employer's Liability. Statutory coverage shall be maintained for 


Worker’s Compensation as required by the laws of the State.   
 
12.3.2 Commercial General Liability Insurance.  Commercial General Liability Insurance of at least 


$1,000,000 per occurrence $3,000,000 aggregate, including Automobile Comprehensive 
Liability Coverage with bodily injury in the minimum amount of $1,000,000 combined single 
limits each occurrence; to cover vehicles, owned, leased or rented by the Contractor.  The 
Contractor shall require its subcontractors to maintain Commercial General Liability insurance 
with business automobile liability coverage with companies and limits as stated above.  


 
12.3.3 Commercial Umbrella Liability Insurance.  The Contractor shall provide a Commercial 


Umbrella Liability Insurance to provide excess coverage above the Commercial General 
Liability, Commercial Business Automobile Liability and the Workers' Compensation and 
Employers' Liability to satisfy the minimum limits set forth herein.  The umbrella coverage 
shall follow form with the Umbrella limits required as follows: 


  
          $3,000,000 per Occurrence/$7,000,000 Aggregate 
 


12.4 Insurance Premiums and Deductibles.  The Contractor shall pay the insurance premiums and shall 
be responsible for payment of all deductibles and self-insured retention. 


  
12.5  Termination of Obligation to Insure.  Unless otherwise expressly provided to the contrary, the 


obligation to insure as provided herein shall not terminate until the expiration or other termination of 
the Contract. 


 
12.6 Failure of Insurers.  The Contractor is responsible for any delay resulting from the failure of his 


insurance carriers to furnish proof of proper coverage in the prescribed form. 
 
12.7 Ongoing Coverage.  Contractor is responsible for tracking insurance coverages for itself and its 


subcontractors, for ensuring that coverages remain in force throughout the duration of the Contract, and 
for demonstrating to SRTA ongoing compliance with this Section 12.  
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12.8  General. The Contractor’s obligations under this Section 12 are in addition to Contractor’s obligations 


under Section 11 (Indemnification). 
 


12.9  Waiver of Subrogation. There is no waiver of subrogation rights by either Party with respect to 
insurance. 


 
12.10 Additional Insured Endorsement. SRTA shall be named as an additional insured on all required 


insurance except for Worker’s Compensation insurance and a copy of each policy endorsement shall be 
provided with each insurance certificate.   


 
13.  WARRANTIES AND REPRESENTATIONS.  The Contractor represents to SRTA that throughout the 


Initial Term and each Renewal Term: 
 


13.1  Licenses. The Contractor has and will maintain and keep in full force and effect during the term of the 
Contract all required licenses, certifications, and permits necessary to perform the Services. 


 
13.2  Organization. The Contractor is a duly organized (insert name of state) Corporation authorized to do 


business in the State of Georgia or, doing business through an enterprise that is authorized to do business 
in the state of Georgia. 


 
13.3 Good Standing. Contractor covenants and agrees that it will maintain its existence and will remain in 


good standing in the State throughout the Term of the Contract and will maintain its existence for as 
long thereafter as any obligations remain outstanding under this Contract. 


 
13.4 Authorization by Contractor. The Contractor has authorized the execution, delivery, and performance 


of this Contract. 
 
13.5  Authorization of Signer. The person signing this Contract has been duly authorized by Contractor to 


execute and deliver same. 
 
13.6  Valid Contract. This Contract is valid, enforceable, and legally binding obligation of the Contractor. 
 
13.7  Cooperation. Contractor shall fully cooperate with SRTA, SRTA’s designated representatives, SRTA’s 


other contractors and vendors, and any other governing authority, in furnishing all the Services required 
by the Contract Documents. 


 
13.8  Laws.  The Services will not be in violation of any applicable law, rule or regulation, and Contractor 


will comply in all respects with all other laws, rules, regulations, and ordinances of any other governing 
authority that impact or relate in any way to the Services required by the Contract. 


 
13.9  Services/Labor. All deliverables, documentation, Services and labor shall (a) conform to the 


performance, capabilities, accuracy, completeness, characteristics, specifications, configurations, 
standards, and functions required by the Contract Documents, and (b) be performed on time, and in a 
workmanlike manner, and in accordance with the standard of care and skill exercised by other providers 
of similar labor and services under similar circumstances at the time the labor and services are provided. 


 
14. CHANGES. 
  


14.1 Allowable Changes.  Contract changes will only be allowed to address (1) variances in the original 
quantities tabulated pursuant to the Contract Documents, provided however, the variances are due to a 
change in the scope of Services or (2) variances in the scope of Services.  SRTA reserves the right, in 
its sole discretion, to add or remove Park and Ride locations to or from the scope of Services. No change 
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in or modification, termination or discharge of the Services or any component thereof, in any form 
whatsoever, shall be valid or enforceable unless it is in writing and signed by SRTA’s Project Manager 
and an authorized representative of the Contractor.   


 
14.2  Delay and Extensions of Time. Subject to any limitations, claims submission requirements and other 


conditions set forth in the Contract Documents, and provided that no relief will be available to the extent 
that (i) the events are within Contractor’s or subcontractor’s control, or are due to any wrongful act, 
wrongful omission, negligent act or negligent omission, recklessness, willful misconduct, breach of 
Contract or Law; or (ii) the events (or the effects of such events) could have been avoided by the exercise 
of reasonable caution, due diligence, or other reasonable efforts by Contractor or Contractor Parties,  
SRTA will only grant an extension of time if the Contractor is delayed in the progress of the Services 
and the delay is the direct result of a negligent act of SRTA or an event listed in Section 24.3 (Time of 
the Essence/Force Majeure).  If and when such event occurs, then the time of completion set forth in 
the Contract Documents shall, unless otherwise agreed to in writing by the Parties, be extended equal 
to the time lost as a result of the delay.  The Contractor expressly agrees that the Contractor's sole and 
exclusive remedy for delay shall be an extension of Contract time and that the Contractor shall not be 
entitled to any damages and shall make no demand for any damages.  No such extension shall be made 
for delay occurring more than two (2) Business Days before claim thereof is made in writing to SRTA.  
In the case of a continuing cause of delay, only one claim is necessary, but no claim for a continuing 
delay shall be valid unless the Contractor, within three (3) Business Days from the cessation of the 
delay, shall have given notice in writing to SRTA, with copy to SRTA, as to the amount of additional 
time claimed. 


 
14.3 Changes in Contractor Organization. The Contractor shall notify SRTA in writing within five (5) 


business days upon any action that changes Contractor’s corporate structure, including company 
mergers, company acquisitions, changes in corporate names, changes in corporate officers, changes in 
corporate governing structure, and similar relevant information.  Such notification shall identify how 
the change in corporate business structure will impact SRTA, including payments to the Contractor, and 
Contractor shall identify how these impacts to SRTA will be mitigated.  Contractor shall immediately 
notify SRTA of any material adverse change since the Effective Date in Contractor’s financial 
condition, business, affairs or operations, or of the existence of any material impairment of rights or 
ability of Contractor to carry on as its business and operations as are currently conducted. 


 
15. COOPERATION.  SRTA shall be entitled to full and prompt cooperation of the Contractor in all aspects of 


the Services. Contractor shall also fully and promptly cooperate with SRTA’s contractors, vendors, and other 
consultants and other governmental entities, all as directed by SRTA.   


16. REVIEW/AUDITS.  


16.1  Review of Services. SRTA and SRTA designated representatives, may at all reasonable times have 
access to review and inspect the Contractor’s activities and data collected under the terms of the 
Contract Documents.  All books, documents, plans, papers, records, reports, drawings, studies, 
specifications, estimates, maps and computations, prepared by or for the Contractor under the terms of 
the Contract Documents, shall be available to SRTA and SRTA designated representatives for 
inspection and review at all reasonable times in SRTA offices.  Acceptance of any Services by SRTA 
shall not relieve the Contractor of its obligation to correct, at its expense, any of its errors in the Services.   


 
16.2  Records Retention. The Contractor and any subcontractors shall keep available for inspection and 


maintain all books, documents, papers, accounting records, and evidence pertaining to costs incurred as 
a result of the performance of Services under the Contract Documents and make available at all 
reasonable times to SRTA and the State, for a period of five (5) years after receipt of final payment. 
Notwithstanding the preceding sentence, if any litigation, claim, or audit arising out of, in connection 
with, or related to this Contract is initiated before the expiration of the five (5) year period, the cost 
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records and accounts shall be retained until such litigation, claim or audit involving the records is 
completed.  Copies of these documents and records will be furnished to SRTA upon request and may 
be audited by SRTA designated representatives.  


 
16.3  Audit.  SRTA or SRTA designated representatives may audit Contractor’s books and records and 


perform any other review necessary in order to determine the accuracy of any Contractor Invoice upon 
reasonable prior notice and during business hours.  In the event such an audit reveals that SRTA was 
overcharged by five (5%) percent or more during the time period covered by the audit, then Contractor 
shall pay for all costs and expenses incurred by SRTA or SRTA designated representatives in 
performing such audit. 


 
17. OWNERSHIP OF DOCUMENTS.  The Contractor agrees that all reports, drawings, studies, specifications, 


survey notes, estimates, maps, computations, computer files and other data, prepared pursuant to the Contract 
Documents shall be delivered to, become and remain in the property of SRTA upon the earlier of termination 
or completion of the Services.  SRTA shall have the right to use same without restriction or limitation and 
without compensation to the Contractor other than that provided for in this Contract.   
 


18. TERMINATION. 
 


18.1  Termination for Cause.  Upon a Default as defined in Section 20.1 (Default), SRTA may, in its sole 
discretion, terminate this Contract, in whole or in part.  Termination shall take effect on the date set 
forth in SRTA’s notice to Contractor. Consultant’s sole and exclusive remedy is payment for the 
Services received and accepted by SRTA up to the date of termination and Consultant waives all other 
rights allowed by law or in equity (“Remaining Payment”). Upon such termination SRTA shall not be 
required to pay Contractor any amount for Services not accepted or not yet performed prior to the date 
of termination and for which payment has not yet been paid.  In the event SRTA’s expenses incurred or 
anticipated to be incurred as a result of Contractor’s breach are less than the Remaining Payment, SRTA 
shall remit such differential to the Contractor.  In the event SRTA’s expenses incurred or anticipated to 
be incurred as a result of Contractor’s breach exceed the Remaining Payment, including any costs of 
SRTA incurred by any delay (or from any reason attributable to the delay) then Contractor shall within 
five (5) Days written notice from SRTA, make payment of the differential to SRTA.   In addition to the 
rights and remedies in this Section 18.1, SRTA shall have all other rights and remedies against 
Contractor which are available at law or in equity.  The Contractor acknowledges that the remedy set 
forth in this Section 18.1 is the Contractor’s sole and exclusive remedy against SRTA for termination 
for cause and Contractor hereby waives all other rights and remedies it may have against SRTA, whether 
at law or in equity. 


 
18.2  Termination for Convenience. SRTA may terminate this Contract, in whole or in part, for convenience 


upon thirty (30) Days written notice.  Contractor will be paid for all Services satisfactory performed 
prior to termination, less amounts due SRTA pursuant to the Contract Documents.  SRTA shall not be 
responsible to Contractor for, and Contractor hereby waives any right to any other costs, fees and 
expenses of any nature whatsoever including, but not limited to, administrative fees, legal fees, costs to 
set up or shut down operations, salary, overhead, or any other cost or expense, whether direct or indirect, 
whether foreseen or unforeseen.  The Contractor acknowledges that the remedy set forth in this Section 
18.2 is the Contractor’s sole and exclusive remedy against SRTA for termination for convenience and 
Contractor hereby waives all other rights and remedies it may have against SRTA, whether at law or in 
equity.   


 
18.3  Termination in General.  Under no circumstances shall a proper termination by SRTA (with or without 


cause) constitute a default by SRTA.  In the event of a termination for convenience or for cause, SRTA 
shall notify Contractor of such action and with instructions as to the effective date of termination or 
suspension, in accordance with the time frames set forth in this Section 18.   In the event of a termination 
for convenience or for cause, Contractor shall comply with the terms and conditions of Section 21.2 
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(Transition).  Contractor shall not be paid for, and Contractor hereby waives any claim to special, 
indirect, consequential or undocumented expenses, lost profit, overhead or any other type of payment 
regardless of the reason for termination.   


 
18.4  Compliance with Contract.  Contractor shall comply with all of the terms and conditions of the 


Contract Documents including, but not limited to, the provisions of Section 21 (Cooperation, 
Transition of Services, and End of Contract Responsibilities), in the event SRTA exercise any of its 
rights under this Section 18. 


 
19.   DISPUTE RESOLUTION.  In the event of any dispute whatsoever arising out of or relating to the 


Services or the Contract Documents, the disputing Party must furnish a written notice to the other Party, 
setting forth in detail the dispute.  Such notice must be addressed to SRTA’s Project Manager and the 
Contractor Project Manager, as applicable.  Within five (5) Days after the receipt of the notice by the receiving 
party, SRTA Project Manager and the Contractor’s Project Manager shall meet in SRTA’s offices to attempt 
to resolve the dispute.  If SRTA’s Project Manager and the Contractor’s Project Manager cannot resolve the 
dispute or otherwise agree to extend the time within which to attempt to resolve the dispute then, within five 
(5) Days after the date of written notice by either individual to the Executive Director of SRTA and 
Contractor’s President/Owner, the Executive Director of SRTA and Contractor’s President/Owner shall meet 
in SRTA offices to attempt to resolve the dispute.  If the Executive Director of SRTA and Contractor’s 
President/Owner cannot resolve the dispute or otherwise agree to extend the time within which to attempt to 
resolve the dispute, then either Party may pursue those remedies only as allowed under this Contract. 


 
20. DEFAULT; DAMAGES/REMEDIES. 


20.1 Default.  The following shall constitute a Default on the part of the Contractor: 
 


20.1.1   The Contractor withheld, disrupted or delayed Services due to non-payment by SRTA, if such 
withholding of payment is allowed under Section 10 (Payment); 


 
20.1.2.  The Contractor has failed to deliver the Services or a component thereof on a timely basis, 


except to the extent of an excusable delay in accordance with Section 14.2 (Delay and 
Extensions of Time); 


 
20.1.3  The performance of the Contractor is not satisfactory; 
 
20.1.4  The Contractor becomes insolvent, or has assigned the proceeds of the Contract for the benefit 


of the Contractor’s creditors (except any assignment of proceeds as collateral for any loan), or 
the Contractor has taken advantage of any insolvency statute or debtor/creditor law or the 
Contractor’s property or affairs have voluntarily been put in the hands of a receiver; or any case, 
proceeding or other action against the Contractor is commenced in bankruptcy, or seeking 
reorganization, liquidation or any relief under any bankruptcy, insolvency, reorganization, 
liquidation, dissolution or other similar act or law of any jurisdiction which case, proceeding or 
other action remains undismissed, undischarged or unbonded for a period of thirty (30) Days; 


 
20.1.5  The Contractor failed to provide "adequate assurances" within five (5) Days of SRTA’s notice, 


when, in the opinion of SRTA, reasonable grounds for uncertainty exist with respect to the 
Contractor’s ability to perform any of its obligations under this Contract; 


 
20.1.6  The suspension or revocation of any license, permit, or registration necessary for the 


performance of the Contractor’s obligations under this Contract; 
 
20.1.7  The Contractor suspended or failed to proceed with any part of the Services; 
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20.1.8 The default in the performance or observance of any of the Contractor’s other obligations under 
the Contract Documents and the continuance thereof. 


20.2 Damages/Remedies.  Upon the occurrence of a Default, SRTA may, in addition to and without 
prejudice to all other contractual remedies and/or remedies allowed at law or in equity, proceed to take 
any or all of the following actions: 


20.2.1   Withhold any money then due and/or thereafter due to Contractor; 


20.2.2  Perform or cause to be performed for the account of Contractor any contractual obligation, the 
performance of which the Contractor is in default, or make any payment for which the 
Contractor is in default. The Contractor shall pay to SRTA upon demand any amount paid or 
incurred by SRTA in the performance of such obligation. Any amounts which have been paid 
or incurred by reason of failure of the Contractor to comply with any obligation or provision of 
this Contract shall bear interest at the Default Rate, which shall be defined as the Prime Rate 
plus five (5) percent, but in no case higher than the highest rate permitted by law, from the date 
of payment by SRTA until paid by the Contractor; and 


20.2.3  Obtain the Services, or a portion thereof, from a third party under substantially similar terms of 
this Contract, and recover from Contractor all additional costs and expenses paid or incurred 
by SRTA as a result of the Default, plus all additional costs paid or incurred by SRTA to obtain 
the replacement Services as set forth in this Section 20.2. 


21. COOPERATION, TRANSITION OF SERVICES, AND END OF CONTRACT RESPONSIBILITIES. 


21.1  Cooperation. In the event that SRTA enters into any agreement at any time with any other consultant(s) 
for work related to the Services, Contractor agrees to cooperate fully with such other consultant(s) in 
order to facilitate the performance of the Services and/or provision of work by such other consultant(s) 
and to refrain from any activity which would interfere with performance of the Services and/or provision 
of work by such other consultant(s). 


 
21.2  Transition. Upon expiration or earlier termination of this Contract, Contractor shall accomplish a 


complete transition of the Services from Contractor to SRTA, to a SRTA designated representative or 
to any replacement provider designated by SRTA, without any interruption of, or adverse impact on the 
Services any component thereof or any other Services provided by third parties. Contractor shall 
cooperate fully with SRTA, a SRTA designated representative, or such replacement provider and 
promptly take all steps required to assist in effecting a complete transition. All Services related to such 
transition shall be performed at no additional cost beyond what would be paid for the Services hereunder 
and any other work for which there are no labor or equipment rates set forth in Exhibit C (Contractor’s 
Proposal) shall be set forth in a writing signed by both Parties.    


 
21.3 End of Contract. The Contractor shall perform the end of Contract responsibilities as reasonably 


specified by SRTA upon the expiration or earlier termination of this Contract.  
 
21.4 Failure to Comply.  The Parties acknowledge and understand that Contractor’s failure to comply with 


the terms and conditions as stated hereinabove shall adversely affect SRTA and result in monetary loss 
to SRTA. SRTA shall assess, audit, and certify to the Contractor SRTA’s monetary losses resulting 
from the Contractor’s failure to comply with the provisions of this Section 21.  If Contractor disagrees 
with SRTA’s determination the Parties will pursue the process set forth in Section 19 (Dispute 
Resolution).    


 
22. CONFLICTS OF INTEREST.  The Contractor represents and warrants that it, its principals, its employees, 


and all others in close association or otherwise affiliated with it, have no conflict of interest or of time, directly 
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or indirectly, that would prevent timely performance of the Services in a manner that is free of appearance or 
fact of impropriety.  The Contractor promises to allow no such conflict to arise and promises to disclose such 
a conflict in the event that, nevertheless, one develops.  Such disclosure must be made in writing to SRTA’s 
Project Manager no later than five (5) Days after such conflict arises. 


23.  EXHIBITS.  The following Exhibits are attached hereto and incorporated into and made a part of the Contract 
Documents: 


Exhibit A - Definitions  
Exhibit B - RFP 
Exhibit C - Contractor’s Proposal, including Contractor’s Rates 
Exhibit D - Mandatory FTA Clauses 
Exhibit E- SRTA Notice of Intent to Perform As Subcontractor Form 
Exhibit F – SRTA DBE Subcontractor Payment Report 
Exhibit G – DBE/SBE Utilization Contract Close-Out Report 


24.  MISCELLANEOUS. 


24.1 Compliance with Laws. The Contractor shall perform its obligations hereunder in accordance with all 
applicable federal, state, and local government laws, rules, regulations, orders, ordinances and 
approvals, including but not limited to procedures and requirements relating to labor standards, equal 
employment opportunity, nondiscrimination, compliance with Americans with Disabilities Act, anti-
solicitation, O.C.G.A. § 50-5-82, O.C.G.A. §13-10-91, and auditing and reporting provisions, now or 
hereafter in effect, and any rules required by any federal grant funding payment by SRTA.   


 24.1.1 Federal Changes. Contractor shall at all times comply with all applicable FTA regulations, 
policies, procedures, and directives, including without limitation those listed directly or by reference in 
the Master Contract between Purchaser (SRTA) and FTA, as they may be amended or promulgated 
from time to time during the term of this Contract.  Contractor’s failure to so comply shall constitute a 
material breach of this Contract. 


24.2 Parties Bound.  This Contract will bind the respective heirs, executors, administrators, legal 
representatives, successors, and assigns of each Party. 


24.3 Time of the Essence; Force Majeure.  Time is of the essence for all Services performed pursuant to 
the Contract Documents. The Contractor shall perform its responsibilities for the Services in accordance 
with the schedule set forth herein. However, neither Party shall be liable to the other Party for any delay 
or failure of performance due to fires or other casualties, acts of God, severe weather conditions, strikes 
or labor disputes, or war.  Contractor’s exclusive remedies for force majeure are set forth in Section 
14.2 (Delay and Extensions of Time). 


24.4 Non-disparagement.  Each Party agrees not to make any statement, written or oral, to any third party 
which disparages or criticizes the other Party or the other Party’s respective officers, directors, 
employees, agents or management and business practices, in each case in connection with the 
performance or administration of the Services, this Contract, any other work/relationship between the 
other Parties under separate agreement, or any matter related thereto.  The provisions of this Section 
24.4 shall not apply to any truthful statement required to be made by either Party, or such Party’s 
officers, directors or agents, as the case may be, in any legal proceeding or governmental or regulatory 
investigation or to any internal discussions or communications between the Parties. 


24.5 Trading with State Employees.  The Contractor represents that the provisions of O.C.G.A. §§45-10-
20 et seq. have not and will not be violated under the terms of this Contract.   
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24.6 Governing Law and Venue.  This Contract is a Georgia agreement made under the laws of the State.  
It will be enforced according to Georgia law without regard to its conflict of laws rules or any other 
rules directing referral to foreign law or forums.  Any action related to this Contract in any way shall 
be brought exclusively in the Superior Court of Fulton County, Georgia, and each Party hereby consents 
to the jurisdiction and venue of such Court and the appropriate appellate courts therefrom in any such 
action and irrevocably waives, to the fullest extent permitted by law, any objection that it may now or 
hereafter have to the personal jurisdiction and venue of such court and to any claim of inconvenient 
forum.  Each Party hereby agrees to execute an acknowledgment of service of process at the request of 
the other Party in any litigation related to this agreement.  In the event that a Party does not provide an 
acknowledgment of service as agreed, each Party consents to service of process at that Party’s address 
set forth in Section 24.7 (Notices).   


24.7 Notices.  All notices, notifications, approvals, acceptances, requests, permission, waivers or other 
communications (excluding invoices) hereunder shall be in writing and transmitted via hand delivery, 
overnight courier, or certified mail to the Parties at the respective addresses set forth below.  Invoices 
may also be sent to accounts payable at the address below.  Notices will be deemed to have been given 
when received, unless otherwise noted in the Contract.  If a Party refuses to accept delivery or fails to 
take delivery, notice shall be deemed given on the day delivery is first attempted.  Notice may also be 
given by email, provided a hard copy of the notice is also transmitted via hand delivery, overnight 
courier, or certified mail to the Parties at the respective addresses set forth below. 


For SRTA:      For the Contractor: 
Attn: Transit Program Manager   Attn: ________________________ 
245 Peachtree Center Avenue, Suite 2200  _____________________________ 
Atlanta, Georgia 30303    _____________________________ 
Phone: (404) 893-3024    Phone: _______________________ 
Email: dhowell@srta.ga.gov    Email:________________________ 
 


24.8 Taxes. The Contractor will pay all taxes lawfully imposed upon it that may arise with respect to this 
Contract. 


24.9 Safety and Health/No Discrimination.  Contractor shall at all times comply with and require that all 
of its subcontractors performing Services under this Contract comply with all applicable federal and 
State occupational safety and health standards, rules, regulations and federal and State orders.  
Contractor shall not and shall cause any sub-contractor to not discriminate on the basis of race, color, 
national origin, sex, age, religion or handicap in the performance of the Services under the Contract 
Documents.  Contractor shall carry out and shall cause its subcontractors to carry out, applicable 
requirements of 49 CFR Part 26.  Contractor shall include this provision in every subcontract pertaining 
to the Services. 


24.10 Drug-Free Workplace.  Contractor certifies that (i) a drug free workplace will be provided for the 
Contractor's employees during the performance of this Contract, and (ii) it will secure from any 
subcontractor, agent or assign hired to work in a drug free workplace the following written certification: 
"As part of the subcontracting agreement with (Contractor's Name), (Subcontractor's Name), certifies 
to the Contractor that a drug free workplace will be provided for the subcontractor's employees during 
the performance of this Contract pursuant to paragraph 7 of subsection B of Code Section 50-24-3."  
Contractor may be suspended, terminated, or debarred if it is determined that (i) the Contractor has 
made false certification hereinabove, or (ii) the Contractor has violated such certification by failure to 
carry out the requirements of O.C.G.A. § 50-24-3. 


24.11 Remedies Cumulative.  The rights and remedies of SRTA under this Contract are cumulative of one 
another and with those otherwise provided by law or in equity. 



mailto:dhowell@srta.ga.gov
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24.12 Waiver and Severability.  The waiver by SRTA of a breach of any provision of this Contract shall not 
be deemed to be a waiver of such provision on any subsequent breach of the same or any other provision 
of this Contract.  Any such waiver must be in writing in order to be effective, and no such waiver shall 
establish a course of performance between the Parties contradictory to the terms hereof. All provisions 
of this Contract are severable, and the unenforceability or invalidity of any of the provisions will not 
affect the validity or enforceability of the remaining provisions.  The remaining provisions will be 
construed so as to carry out the full intention of the Parties. 


24.13 No Third Party Beneficiaries. Nothing contained in the Contract Documents shall be construed as 
conferring upon or giving to any person, other than the Parties hereto, any rights or benefits under or by 
reason of this Contract. 


24.13.1 Federal Government not a Party. Notwithstanding any concurrence by the Federal Government 
in or approval of the solicitation or award of the underlying Contract, absent the express written consent 
by the Federal Government, the Federal Government is not a party to this Contract and shall not be 
subject to any obligations or liabilities to either SRTA, Contractor, or any other party (whether or not a 
party to the Contract) pertaining to any matter resulting from the underlying Contract. 


24.13.2. Subcontract Language. Contractor agrees to include the language in Section 24.13.1 in each 
subcontract financed in whole or in part with Federal assistance provided by FTA.  It is further agreed 
that the clause shall not be modified, except to identify the sub-contractor who will be subject to its 
provisions. 


24.14 Captions. The captions in this Contract are solely for convenience, and will not affect the interpretation 
of any terms of this Contract. 


24.15 Counterparts.  The Parties may execute this Contract in counterparts. 


24.16 Construction of Contract.  In the event this Contract must be interpreted by a court of competent 
jurisdiction as defined in Section 24.6 (Governing Law and Venue), the Parties expressly agree that 
this is a negotiated Contract that will not be construed against one Party over the other because such 
Party drafted the Contract. 


24.17 Survival.  In addition to those provisions, which by their terms would naturally survive termination of 
the Contract, Sections 7 (Subcontracting and Assignment), 10 (Payment), 11 (Indemnification), 12 
(Insurance), 13 (Warranties and Representations), 14 (Changes), 16 (Review/Audits), 17 
(Ownership of Documents), 18 (Termination), 19 (Dispute Resolution), 20 (Default; 
Damages/Remedies), 21 (Cooperation, Transition of Services and End of Contract 
Responsibilities), 22 (Conflicts of Interest), and 24 (Miscellaneous) shall survive the termination for 
whatever reason of this Contract. 


24.18 Non-exclusivity.  This Contract is entered into solely for the convenience of SRTA and the State, and 
in no way precludes SRTA from obtaining like goods or services from other consultants at SRTA’s sole 
discretion.   


24.19 Publicity.  Contractor shall not issue a press release or otherwise publicize the Services or this Contract 
without the prior written permission of SRTA’s Chief Communications Officer. Any request for 
information directed to the Contractor, pursuant to the Georgia Open Records Act, by the public shall 
be immediately redirected to SRTA for handling. SRTA shall be responsible for providing the response 
to requests under the Georgia Open Records Act. Contractor acknowledges and agrees that all records 
of the Services and work, including records of contractors and subcontractors are subject to the Georgia 
Open Records Act, O.C.G.A. § 50-18-70 et seq., with particular attention being called to O.C.G.A. § 
50-18-70 (b)(2) regarding the records of private entities in the performance of a service or function for 
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or on behalf of a state agency, public agency or public office. The Contractor shall include this language 
or similar language in all contracts with its subcontractors.   


24.20 Registered Lobbyists.  Contractor represents and warrants that the Contractor and its lobbyists, if any, 
are in compliance with the Lobbyist Registration Requirements in accordance with the Georgia Vendor 
Manual, incorporated herein by reference. 


24.21 Entire Contract; Amendment. This Contract contains the entire agreement between the Parties with 
respect to its subject matter and supersedes all other prior and contemporaneous contracts and 
understandings between the Parties, whether oral or written.  SRTA shall not be bound by any terms 
and conditions included in any packaging, invoice, catalog, brochure, technical data sheet, or other 
document prepared by the Contractor which attempts to impose any condition in variance with or in 
addition to the terms and conditions contained herein.  No amendment to this Contract shall be valid 
unless made in writing and signed by both Parties. Contractor makes no warranties, express or implied, 
regarding its Services and to the extent that warranties for professional services exist under applicable 
law. They are expressly waived and disclaimed. 


 
IN WITNESS WHEREOF, the Parties have caused this Contract to be executed effective as of the Effective 
Date. 
 


State Road and Tollway Authority   Contractor: _____________________ 
 
 
By: ____________________________   By: __________________________ 
 Christopher Tomlinson    _____________________________ 
 Executive Director    _____________________________ 
 
 
 
Attest: __________________________   Attest: _______________________ 
Name: __________________________   Name: _______________________ 
Title: ___________________________   Title: ________________________ 
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EXHIBIT A 
DEFINITIONS 


 
Amendment shall mean a document that is properly signed by both Parties that changes the terms and conditions 
of this Contract.  
 
Business Day(s) means Monday through Friday excluding State recognized holidays.   
 
Contractor shall have the same meaning assigned to it in the preamble of the Contract.  
 
Contractor’s Project Manager shall have the meaning set forth in Section 6 (Project Management) of the 
Contract. 
 
Contractor’s Proposal shall have the same meaning assigned to it in Section 3 (Inclusion and Priority of 
Documents) of the Contract.  
 
Contract Documents shall have the same meaning assigned to it in Section 3 (Inclusion and Priority of 
Documents) of the Contract.  
 
Contract shall have the same meaning assigned to it in the preamble of the Contract. 
 
Day(s) shall mean calendar days unless otherwise specified in the Contract as a Business Day.  
 
Default shall have the meaning assigned to it in Section 20.1 (Default; Damages/Remedies) of the Contract. 
 
DOAS shall have the same meaning assigned to it in Section 11.2 (General Indemnification) of the Contract. 
 
Effective Date shall mean the date set forth in the preamble of the Contract.  
 
FTA shall mean Federal Transit Administration. 


 
Funds shall have the same meaning assigned to it in Section 11.2 (General Indemnification) of the Contract. 
 
Georgia Open Records Act shall refer to O.C.G.A § 50-18-70 et seq.  
 
Wherever the word “including” “includes” or “include” is used in this Contract, it shall be deemed to be followed 
by the words “without limitation.” 


Indemnitees shall have the same meaning assigned to it in Section 11.2 (General Indemnification) of the 
Contract. 
 
Initial Term shall have the meaning assigned to it in Section 4 (Contract Term and Renewal) of the Contract.  
Invoice shall have the meaning assigned to it in Section 10.8 (Invoicing) of the Contract.  


 
O.C.G.A shall mean the Official Code of Georgia Annotated.  
 
Party/Parties shall have the same meaning assigned to it in the preamble to the Contract. 
 
RFP shall have the same meaning assigned to it in the preamble to the Contract. 
 
Remaining Payment shall have the same meaning assigned to it in Section 18.1 (Termination for Cause) of the 
Contract 
 
Renewal Term shall have the meaning assigned to it in Section 4 (Contract Term and Renewal) of the Contract. 
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SRTA means the State Road and Tollway Authority.  


 
SRTA Project Manager shall have the same meaning assigned to it in Section 6 (Project Management) of the 
Contract.  
 
State shall mean the State of Georgia. 
 
Separation of Insureds shall have the meaning assigned to it in Section 12.2.2 (No Invalidation) of the Contract. 


 
Services shall have the same meaning assigned to it in the preamble to the Contract. 


 
Term shall have the meaning assigned to it in Section 4 (Contract Term and Renewal) of the Contract. 
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EXHIBIT B 
RFP 


 
Incorporated by Reference.  
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EXHIBIT C 


CONTRACTOR’S PROPOSAL 
 
 


Contractor’s Proposal and Rates commence on following page. 
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EXHIBIT D 


MANDATORY FTA CLAUSES 
 
1. NO GOVERNMENT OBLIGATION TO THIRD PARTIES. 


 
1.1 SRTA and Contractor acknowledge and agree that, notwithstanding any concurrence by the Federal 


Government in or approval of the solicitation or award of the underlying Contract, absent the express 
written consent by the Federal Government, the Federal Government is not a party to this Contract and 
shall not be subject to any obligations or liabilities to SRTA, Contractor, or any other party (whether or 
not a party to that Contract) pertaining to any matter resulting from the underlying Contract. 


 
1.2  Contractor agrees to include the above clause in each subcontract financed in whole or in part with Federal 


assistance provided by FTA.  It is further agreed that the clause shall not be modified, except to identify 
the subcontractor who will be subject to its provisions. 


 
2. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS. 
 
2.1 Contractor acknowledges that the provisions of the Project Fraud Civil Remedies Act of 1986, as 


amended, 31 U.S.C. § 3801 et seq. and U.S. DOT regulations, "Project Fraud Civil Remedies," 49 C.F.R. 
Part 31, apply to its actions pertaining to this Contract.  Upon execution of the underlying Contract, 
Contractor certifies or affirms the truthfulness and accuracy of any statement it has made, it makes, it may 
make, or causes to be made, pertaining to the underlying Contract or the FTA assisted project for which 
this Contract work is being performed.  In addition to other penalties that may be applicable, Contractor 
further acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification, the Federal Government reserves the right to impose the penalties 
of the Project Fraud Civil Remedies Act of 1986 on Contractor to the extent the Federal Government 
deems appropriate. 
 


2.2 Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal Government under a contract connected with a 
project that is financed in whole or in part with Federal assistance originally awarded by FTA under SRTA 
of 49 U.S.C. § 5307, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001 and 
49 U.S.C. § 5307(n)(1) on Contractor, to the extent the Federal Government deems appropriate. 


 
2.3 Contractor agrees to include the above two clauses in each subcontract financed in whole or in part with 


Federal assistance provided by FTA.  It is further agreed that the clauses shall not be modified, except to 
identify the subcontractor who will be subject to the provisions. 


 
3. ACCESS TO RECORDS. 


 
3.1 Contractor agrees to provide to SRTA, Georgia Office of Treasury and Fiscal Services, U.S. Secretary of 


Transportation, and the Comptroller General of the United States or their duly authorized representatives, 
access to all contract records, including those required by 49 U.S.C. § 5325(g), for the purpose of 
examining, auditing, and copying them.  Contractor further agrees to require and assures that its 
subcontractors shall provide sufficient access to procurement records as needed for compliance with State 
and Federal laws and regulations or to assure proper project management as determined by FTA. 


 
3.2 During the course of the Services and for three (3) years thereafter from the date of final payment, 


Contractor agrees to maintain intact and readily accessible all data, books, documents, reports, records, 
subagreements, leases, third party contracts, and supporting materials related to the Services as the State 
and Federal governments may require. 
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4. FEDERAL CHANGES. Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures, and directives, including without limitation those listed directly or by reference in the Master 
Contract between Purchaser (SRTA) and FTA, as they may be amended or promulgated from time to time 
during the term of this Contract.  Contractor’s failure to so comply shall constitute a material breach of this 
Contract. 
 
5. CIVIL RIGHTS. 
 
5.1  Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d, 


section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the 
Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, 
Contractor agrees that it will not discriminate against any employee or applicant for employment because 
of race, color, creed, national origin, sex, age, or disability.  In addition, Contractor agrees to comply with 
applicable Federal implementing regulations and other implementing requirements FTA may issue. 


  
5.2 Equal Employment Opportunity - The following equal employment opportunity requirements apply to 


the underlying Contract: 
 
5.2.1 Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, 


as amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, Contractor agrees 
to comply with all applicable equal employment opportunity requirements of U.S. Department of 
Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq., (which implement 
Executive Order No. 11246, "Equal Employment Opportunity," as amended by Executive Order 
No. 11375, "Amending Executive Order 11246 Relating to Equal Employment Opportunity," 42 
U.S.C. § 2000e note), and with any applicable Federal statutes, executive orders, regulations, and 
Federal policies that may in the future affect construction activities undertaken in the course of 
the Contract.  Contractor agrees to take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment, without regard to their race, color, creed, 
national origin, sex, or age.  Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  In addition, Contractor agrees to comply with any implementing requirements 
FTA may issue. 


 
5.2.2 Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as 


amended, 29 U.S.C. § 623 and Federal transit law at 49 U.S.C. § 5332, Contractor agrees to 
refrain from discrimination against present and prospective employees for reason of age.  In 
addition, Contractor agrees to comply with any implementing requirements FTA may issue. 


 
5.2.3 Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended, 


42 U.S.C. § 12112, Contractor agrees that it will comply with the requirements of U.S. Equal 
Employment Opportunity Commission, "Regulations to Implement the Equal Employment 
Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630, pertaining to 
employment of persons with disabilities.  In addition, Contractor agrees to comply with any 
implementing requirements FTA may issue. 


 
5.3 Subcontracts. Contractor also agrees to include these requirements in each subcontract financed in whole 


or in part with Federal assistance provided by FTA, modified only if necessary to identify the affected 
parties. 
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6. DISADVANTAGED BUSINESS ENTERPRISES (DBE). 
 


6.1 This Contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, Participation 
by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.  
SRTA’s overall goal for DBE participation in federally funded contracts awarded during FFY’18-FFY’20 
(October 1, 2017 and September 30, 2019) is 11%.  SRTA has not established a separate DBE goal for 
this project.  
 


6.2 Contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of 
this Contract.  Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of this DOT-assisted contract.  Failure by Contractor to carry out these requirements is a 
material breach of this Contract, which may result in the termination of this Contract or such other remedy 
as SRTA deems appropriate.  Each subcontract Contractor signs with a subcontractor must include the 
assurance in this paragraph (see 49 CFR 26.13(b)). 
 


6.3 Contractor will be required to report its DBE participation obtained through race-neutral means 
throughout the Term of Contract. 
 


6.4 Contractor is required to pay its subcontractor(s) performing work related to this contract for satisfactory 
performance of that work no later than fifteen (15) calendar days after Contractor’s receipt of payment 
for that work from SRTA.  In addition, Contractor may not hold retainage from its subcontractors. 
 


6.5 Contractor must promptly notify SRTA whenever a DBE subcontractor performing work related to this 
Contract is terminated or fails to complete its work and must make good faith efforts to engage another 
DBE subcontractor to perform at least the same amount of work.  Contractor may not terminate any DBE 
subcontractor and perform that work through its own forces or those of an affiliate without prior written 
consent of SRTA. 


 
7. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS. The preceding 
provisions include, in part, certain Standard Terms and Conditions required by DOT, whether or not expressly set 
forth in the preceding contract provisions. All contractual provisions required by DOT, as set forth in FTA Circular 
4220.1F, are hereby incorporated by reference.  Anything to the contrary herein notwithstanding, all FTA 
mandated terms shall be deemed to control in the event of a conflict with other provisions contained in this 
Contract.  Contractor shall not perform any act, fail to perform any act, or refuse to comply with any SRTA 
requests which would cause SRTA to be in violation of the FTA terms and conditions.  
 
8. PROMPT PAYMENT OF SUBCONTRACTORS. 


 
8.1 Contractor shall pay its subcontractors for satisfactory performance of their contracts no later than fifteen 


(15) calendar days from receipt of each payment received by Contractor from SRTA. 
 
8.2 Failure to comply with the terms and conditions of this Article shall constitute a breach of contract and 


further payments for any work performed may be withheld until such time as corrective action is taken.  
Contractor shall be responsible for any corrective action required by SRTA at the time of final inspection.  
If Contractor fails to take corrective action, SRTA reserves the right to terminate the contract. 


 
8.3 Any delay or postponement of payment among Contractor and its subcontractors may take place only for 


good cause, with prior written approval from SRTA. 
 
8.4 All subcontract agreements between Contractor and subcontractors shall be in writing and shall contain 


all of the federal requirements and pertinent provisions of the prime contract. 
 







 


SRTA Contract No. 18-147                                                                                 Consolidated Grounds Maintenance Contract 
Page 30 of 40 


 


8.5 Contractor is required to return any and all retainage payments to its subcontractors within thirty (30) 
calendar days after the subcontractor’s work related to this contract is satisfactorily completed.  SRTA 
discourages its contractors from withholding retainage from its subcontractors. 


 
9. SUSPENSION AND DEBARMENT. 
 
9.1 This Contract is a covered transaction for purposes of 2 CFR Part 180 and 2 CFR Part 1200.  As such, 


SRTA is required to assure that Contractor, its subcontractors, and other participants at any tier of the 
Project are not excluded or disqualified as defined in 2 CFR Part 180 Subpart I. 


 
9.2 Contractor is required to comply with 2 CFR Part 180 and 2 CFR Part 1200 and must include the 


requirement to comply with Subpart C of 2 CFR 180 as supplemented by 2 CFR Part 1200 in any lower 
tier covered transaction. 


 
10. ENERGY CONSERVATION.  Contractor agrees to comply with mandatory standards and policies relating 
to energy efficiency which are contained in the state energy conservation plan issued in compliance with the 
Energy Policy and Conservation Act.  
 
11. LOBBYING. 


 
11.1 Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, 


P.L. 104-65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of 
$100,000 or more shall file the certification required by 49 CFR part 20, "New Restrictions on Lobbying" 
with their bid.  Each tier certifies to the tier above that it will not and has not used Federal appropriated 
funds to pay any person or organization for influencing or attempting to influence an officer or employee 
of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of 
Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 
U.S.C. 1352.  Each tier shall also disclose the name of any registrant under the Lobbying Disclosure Act 
of 1995 who has made lobbying contacts on its behalf with non-Federal funds with respect to that Federal 
contract, grant or award covered by 31 U.S.C. 1352.  Such disclosures are forwarded from tier to tier up 
to the recipient. 


 
11.2 The Certification Regarding Lobbying submitted by Contractor with its proposal is contained in Exhibit 


F attached hereto. 
 


12. CLEAN AIR REQUIREMENTS. Contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq.  Contractor agrees to 
report each violation to SRTA and understands and agrees that SRTA will, in turn, report each violation as required 
to assure notification to FTA and the appropriate EPA Regional Office. Contractor also agrees to include these 
requirements in each subcontract exceeding $100,000 financed in whole or in part with Federal assistance 
provided by FTA. 
 
13. CLEAN WATER REQUIREMENTS. Contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  
Contractor agrees to report each violation to SRTA and understands and agrees that SRTA will, in turn, report 
each violation as required to assure notification to FTA and the appropriate EPA Regional Office. Contractor also 
agrees to include these requirements in each subcontract exceeding $100,000 financed in whole or in part with 
Federal assistance provided by FTA. 
 
14. FLY AMERICA. Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” Act) in accordance 
with the General Services Administration’s regulations at 41 CFR Part 301-10, which provide that recipients and 
subrecipients of Federal funds and their contractors are required to use U.S. Flag air carriers for U.S Government-
financed international air travel and transportation of their personal effects or property, to the extent such service 
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is available, unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act.  
Contractor shall submit, if a foreign air carrier was used, an appropriate certification or memorandum adequately 
explaining why service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air 
carrier and shall, in any event, provide a certificate of compliance with the Fly America requirements.  Contractor 
agrees to include the requirements of this section in all subcontracts that may involve international air 
transportation. 
 
15. COVENANT AGAINST CONTINGENT FEES. Contractor shall comply with all relevant requirements of 
all Federal, State, and local laws.  Contractor warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for Contractor, to solicit or secure this Contract, and that it has 
not paid or agreed to pay any company or person, other than a bona fide employee working solely for Contractor, 
any fee, commission, percentage, brokerage fee, gifts, or any other consideration contingent upon or resulting 
from the award or making of this Contract.  For breach or violation of this warranty, SRTA shall have the right to 
annul this Contract without liability or, in its discretion, to deduct from the Contract price or consideration, or 
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent fee. 
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EXHIBIT E 
SRTA NOTICE OF INTENT TO PERFORM AS SUBCONTRACTOR FORM 


 


 
Disadvantaged Business Enterprise 
NOTICE OF INTENT TO PERFORM 


AS A SUBCONTRACTOR AND/OR MATERIAL SUPPLIER 
NAME OF PROJECT ______________________________________________________  
SRTA CONTRACT/SOLICITATION NUMBER_________________________________________     
CHECK ONE: 


___ Subcontractor     ___Subcontractor with Lower-Tier Subcontractors 
(Fully complete Parts I and III)         (Fully complete Parts I, II and III) 
 


 PART I:  SUBCONTRACTOR PARTICIPATION   
1. TO:___________________________________________________________________ 


             (Name of Prime Contractor) 
 
             FROM:___________________________________________________________________ 
            (Name of Subcontractor) 
 


2. The undersigned Subcontractor/Supplier intends to perform work with the above project as (Check 
one): 


_ an individual I sole proprietorship   _ a   partnership 
_ a  corporation      _ a joint venture 
 


3. The undersigned Subcontractor/Supplier (check applicable statements): 
  ___ is a Non-DBE. 
  ___ has been certified as a DBE by with GDOT or MARTA. 
  ___ has been certified as a SBE  


NOTE: Pursuant to SRTA 's policies, DBE firms participating in the Disadvantaged Business Enterprises (DBE) 
Program must have "current" certification status through the Georgia Uniform Certification Program (GUCP) prior 
to contract award. DBE Firms must be fully certified through our Georgia Department of Transportation 
(“GDOT”) to be counted towards the DBE goals on this project. Evidence of DBE certification must be attached to 
this form. 
 


4. The undersigned Subcontractor/Supplier is prepared to perform the following described work and/or 
supply the material listed in connection with the above project (where applicable specify "supply" or 
"install" or both) and at the following price $ ______________________.  


 
PART II: LOWER-TIER SUBCONTRACTOR PARTICIPATION   
 
With respect to the proposed subcontract described above, the following lower-tier subcontract(s) will be sublet 
and/or awarded to lower-tier subcontractor(s): 
Name of Firm Receiving Lower-Tier Subcontract ____________________________________________ 
Work to Be Performed_________________________________________________________________ 
Contract Amount $___________________________________________________________________ 
 
 (List DBE and Non-DBE Firms)  DBE (Y/N)  
Subcontract $________________   ( ) 
Company_____________________________________________________________ 
Address:____________________________    DUNS_____________CCR· _________  
Contact Person: ______________________    Phone No: ________________ Insurance ___(Y/N) 
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Subcontract $________________   ( ) 
Company_____________________________________________________________ 
Address:____________________________    DUNS_____________CCR· _________  
Contact Person: ______________________    Phone No:________________ Insurance ___(Y/N) 
 
Subcontract $________________   ( ) 
Company_____________________________________________________________ 
Address:____________________________    DUNS_____________CCR· _________  
Contact Person: ______________________    Phone No:________________ Insurance ___(Y/N) 
 


Total amount to be subcontracted out to DBE: $______________ 
Total amount to be subcontracted out to non-DBE/SBE : $ __________ 
 
PART III:   SIGNATURES   
 
____________________________ BY: _______________________ PHONE: ______________ 
 (DATE: _________)   
(Name of Prime Contractor) (Signature of Authorized Representative) 
 
____________________________BY: _______________________ PHONE: ______________ 
 (DATE: _________)   
(Name of Sub-Contractor) (Signature of Authorized Representative) 
 
PART IV: DBE PARTICIPATION VERIFICATION   
To be completed by SRTA DBE Representative: 
Total DBE Participation:    Amount: $__________________          Overall %_______________ 
Reviewed for Content and Completeness: 
____________________________________________________________ 
Compliance Manager/DBE Liaison Officer 
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EXHIBIT F 
SRTA DBE SUBCONTRACTOR PAYMENT REPORT 


 


 
 


DISADVANTAGED BUSINESS ENTERPRISE “DBE” PARTICIPATION  
SUBCONTRACTOR PAYMENT REPORT 


 
To be completed by subcontractor and included in each Contractor/Consultant/Vendor’s (the “Prime Contractor”) 
Payment Request  
 
Subcontractor’s Name: ______________________________ 
Report: Month____________________ Year_____________ 


DBE Certification #: _________________ 


Contact Person: ________________________________________________________________________ 


Address: ______________________________________________________________________________ 


City:_____________________________________ State: ____________________ Zip: ________________ 


Phone:___________________________________ Fax: _________________________________________ 


Subcontractor Services Provided __________________________________________________________ 


List all payments received from Prime Contractor in Preceding 30 Days:     
                            


Invoice # Subcontractor Invoice Date Amount Date Payment Received from Prime 
Contractor 


    


    


    


 


Total Amount Received $_______________    


 
List dates and amounts of any outstanding invoice payments due from Prime Contractor: 
 


Subcontractor Invoice # Subcontractor Invoice Date Amount 


   


   


   


 


Total Dollars Unpaid $__________________    


Prime Contractor Name: ____________________________________ Contact Person: _________________ 
Address: ______________________________________________________________________________ 
City: ________________________________State: ____________________ Zip: ______________________ 
Phone: ___________________________ Fax: ___________________________ 


DBE Subcontract Amount: ______________ 
Contract Begin Date: __________________ 
Contract End Date: ____________________ 
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RETURN COMPLETED FORM AND ANY ADDITIONAL INFORMATION AS REQUIRED TO: 
 
CATHY GESICK, COMPLIANCE MANAGER/DBE LIAISON OFFICER   
State Road and Tollway Authority    
245 Peachtree Center Avenue NE, Suite 2200,  
Atlanta, GA  30303-1426  
Email: cgesick@srta.ga.gov  
Telephone: (404)-893-6177 
 
Signature of DBE: ____________________________________ DATE:________________________ 


 
  



mailto:cgesick@srta.ga.gov
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EXHIBIT G 


DBE/SBE UTILIZATION CONTRACT CLOSE-OUT REPORT 
 


    
DBE/SBE UTILIZATION CONTRACT CLOSE-OUT REPORT 


 
The Contractor/Consultant/Vendor must complete the DBE/SBE Utilization Contract Close-Out Report 


(“Close-Out Report”) and submit it to the SRTA Project Manager after completion of all work on the Contract. The 
Compliance Manager/DBE Liaison Officer will verify the information included in the report. 
Contractor/Consultant/Vendor may be asked for additional documentation upon SRTA’s review of the Close-Out 
Report. If you have questions regarding the preparation of this report, contact Cathy Gesick at cgesick@srta.ga.gov or 
(404) 893-6171.  


 
Part I: Summary Information 
 
Contract Amount: State the total amount of the original Contract awarded to the 


Contractor/Consultant/Vendor, the total amount of all approved changes to the Contract, the total amount of the final 
contract (i.e. the total of the original contract amount plus the amount of all approved changes), and the total amount 
that has actually been paid to the Contractor/Consultant/Vendor to date. 


 
DBE/SBE Amounts: Report the total dollar amount and percentage of the Contract committed to DBEs as 


stated in the original approved Utilization Plan, the total of all approved changes to amounts committed to DBEs, and 
the final total dollar amount and percentage of the final Contract amount DBEs will be paid on the Contract (i.e. the 
total amount paid to DBEs to date). 


 
Part II: Contractor/Consultant Participation 
 
Complete Part 2 only if the Contractor/Consultant/Vendor is a DBE. Report the 


Contractor/Consultant/Vendor’s own participation (total dollar amount and percentage of the contract), less any amount 
subcontracted, as reported in the original approved Utilization Plan, report the total dollar value of approved changes to 
the amount of the Contractor/Consultant/Vendor’s participation, less any amount subcontracted, and report the final 
total of the Contractor/Consultant/Vendor’s participation (total dollar amount and percentage of the contract), less any 
amount subcontracted.  


 
Part III: Subcontractor Participation 
 
List each subcontractor/subconsultant/supplier (including DBEs) contained in the original approved Utilization 


Plan. Also, list any other subcontractors/subconsultants/supplier used in the performance of the Contract. Give the 
complete name of each subcontractor/subconsultant/supplier and provide: 


a) the dollar amount committed to the subcontractor/subconsultant/supplier in the 
original Utilization Plan; 


b) the dollar amount of any approved changes to the commitment that 
subcontractor/subconsultant/supplier; 


c) the actual amount paid to the subcontractor/subconsultant/supplier to date; and  
d) the amount of retainage due to the subcontractor/subconsultant/supplier.   
 
For each subcontractor/subconsultant/supplier, explain any difference in the amount contained in the original 


Utilization Plan and the final total. The final total is the actual amount paid to the subcontractor/subconsultant/supplier 



mailto:cgesick@srta.ga.gov
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to date plus the amount of retainage due to the subcontractor/subconsultant/supplier (i.e., c + d). 
 
If a subcontractor/subconsultant/supplier was substituted with another subcontractor/subconsultant/supplier, or 


if a subcontractor/subconsultant/supplier was added or deleted, attach a copy of the approval letter from SRTA. If an 
unapproved substitution was made, please indicate and attach any relevant information.  


 
Part IV: Signature and Notarization 
 
The completed document must be signed by an authorized representative of the Contractor/Consultant/Vendor firm 


and notarized by a public notary prior to submission to SRTA.  
 
 
 
 
 
 
 
 
 


 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


  







 


 


 
                    DBE/SBE UTILIZATION CONTRACT CLOSE-OUT REPORT 


 
Instructions: This form must be signed by an authorized representative of the Contractor/Consultant/Vendor and 


notarized. Detailed instructions are provided on the previous page. 
                                                                            
SRTA Contract No.: ______________________________________________________ 
 
Project Name: __________________________________________________________ 
 
Contractor/Consultant/Vendor Name: _____________________________________ 


 
Contractor/Consultant/Vendor is: 


       Non-DBE   
        DBE 
       SBE 


  
Part I: Summary Information 
 


 Original 
Contract and 


Utilization Plan 


Approved 
Changes 


Final Total Actual Amount 
Paid 


Contract Amount $ $ $ $ 
DBE Amounts $ 


% 
$ $ 


% 
$ 
% 


 
DBE Race Original 


Contract and 
Utilization Plan 


Percentage 


Approved 
Changes 


Final Total Actual Amount 
Paid 


African American %    
Hispanic %    
Native American %    
Asian American %    
Other %     


Part II: Contractor/Consultant/Vendor Participation 
    
    If Contractor/Consultant/Vendor is a DBE, contractor’s participation, less any amount subcontracted 
 
     


Original Contract and 
Utilization Plan 


Approved Changes Final Total 


$  
(%) 


$ $  
(%) 







 


 


 
 
Part III: Subcontractor Participation 
 
List below all subcontractors/subconsultants/suppliers (DBEs as well as non-DBEs) used in performance of the 


contract. 
 
Subcontractor: ____________________________________________________________ 


 
Utilization Plan Approved 


Changes 
Actual Amount 


Paid 
Amount of Retainage 


Due 
$ $ $ $ 


 
Reasons for any difference between the Utilization Plan and the Final Total (Actual Amount Paid 
 + Amount of Retainage Due): ______________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 


 
 


Subcontractor: ____________________________________________________________ 
 


Utilization Plan Approved 
Changes 


Actual Amount 
Paid 


Amount of Retainage 
Due 


$ $ $ $ 
 


Reasons for any difference between the Utilization Plan and the Final Total (Actual Amount Paid  
+ Amount of Retainage Due): ______________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
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Subcontractor: ____________________________________________________________ 
 


Utilization Plan Approved 
Changes 


Actual Amount 
Paid 


Amount of Retainage 
Due 


$ $ $ $ 
 


Reasons for any difference between the Utilization Plan and the Final Total (Actual Amount Paid  
+ Amount of Retainage Due): ______________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 


 
         Part IV: Affidavit 
 
         The above information is true and complete to the best of my knowledge and belief. 
 
          Name and Title (Print) __________________________________________________ 
 
          Signature: ___________________________________________   Date: ___________ 
 
          State of ________________ 
           
          County of _______________ 
 
          On the _______ day of _________________, 20__, personally appeared ___________________  
          and having been duly sworn by me subscribed to the foregoing affidavit and has stated therein are  
          true and correct.  
 
          ________________________________ 
          Printed Name of Notary 


 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
_________________________________________________________________________________________ 
FOR INTERNAL USE ONLY 
 
 
Signature: ________________________________                                      Date: __________________ 
                      SRTA Technical Lead 
 
Printed Name: _____________________________ 





		11. Indemnification.

		12. Insurance.

		16. Review/Audits.

		18. Termination.

		24.  Miscellaneous.

		EXHIBIT A

		EXHIBIT B

		EXHIBIT C

		EXHIBIT D

		EXHIBIT E

		EXHIBIT F

		EXHIBIT G






Park and Ride Locations Address Detention Pond
Catch Basin/Storm 


Drain
Drainage 


Ditch
Parcel Size Turf/Grass Area


Cumming 
163 Deputy Bill Cantrell 
Memorial Road, Cumming, GA 
30040 30,000 sft² (approximate)


Yes Drainage Ditch
385,000 sft² (approximate) 105,000 sft² (approximate)


Riverdale
6842 Lamar Hutchinson Pkwy. 
Riverdale, GA 30274 16,000 sft² (approximate)


Yes Drainage Ditch
175,000 sft² (approximate) 46,000 sft² (approximate)


Powder Springs
5100 Powder Springs-Dallas 
Road, Powder Springs, GA 
30127


N Yes Drainage Ditch
195,000 sft² (approximate) 77,000 sft² (approximate)


Town Center-Big Shanty
3019 George Busbee Parkway 
Kennesaw, GA 30144


N Yes Drainage Ditch
338,896 sft² (approximate) 32,520 sft² (approximate)


Hamilton Mill
3220 Sardis Church Road, 
Buford GA  30519


N Yes N/A
392,040 sft² (approximate) 65,300 sft² (approximate)


Panola Road
5290 Minola Road, Lithonia, GA 
30038 37,000 sft² (approximate)


Yes N/A
460,000 sft² (approximate) 115,000 sft² (approximate)


Stockbridge
656 Highway 138 West, 
Stockbridge, GA 30281


N Yes N/A
290,000 sft² (approximate) 13,000 sft² (approximate)


Jonesboro
8488 Tara Boulevard, 
Jonesboro, GA 30236 42,000 sft² (approximate)


Yes Drainage Ditch
365,904 sft² (approximate) 24,000 sft² (approximate)


Newnan
70 Hollz Parkway, Newnan, GA 
30265


N Yes N/A
460,000 sft² (approximate) 115,000 sft² (approximate)


West Douglas
7500 Douglas Blvd Douglasville, 
GA  30135 12,000 sft² (approximate)


Yes N/A
387,684 sft² (approximate) 27,000 sft² (approximate)


Hiram
79 Metromount Rd. & US 278 
Hiram, GA 30141


N Yes N/A
143,000 sft² (approximate) 18,000 sft² (approximate)


Stone Mountain
1475 East Park Place Stone 
Mountain, GA 30087


N Yes N/A
174,000 sft² (approximate) 5,000 sft² (approximate)
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Park and Ride Locations Address Detention Pond
Catch Basin/Storm 


Drain
Drainage 


Ditch
Parcel Size Turf/Grass Area
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Cumming Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA
Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Drainage Ditches Year Around  1


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Hamilton Mill  Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Hiram Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch
(Pine Straw at this location only) 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 * Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal of 
Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October


* - No Water at this site.  







Jonesboro Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Treatment and Removal of Kudzu Seasonal Period 1 during Seasonal Period April - October


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Drainage Ditches Year Around  1


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Newnan Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Panola Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 3


Pressure Washing  3 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Powder Springs Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  3 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Riverdale Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period Non-Seasonal Period


Requires 
Permission


 of SRTA
Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Treatment and Removal of Kudzu Seasonal Period 1 during Seasonal Period April - October


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  3 Yes


Drainage Ditches Year Around  1


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Stockbridge Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA
Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  3 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treat man of Spiders and Web 
removal Seasonal Period 1  April - October







Stone Mountain Park and Ride


Task Service Required Period Required Times per Week Times per Month
Times 


per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA
Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch No Mulching No Mulching No Mulching No Mulching No Mulching


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







Town Center Big Shanty Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA


Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October
November - 


March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October


November - 
March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch No Mulching No Mulching No Mulching No Mulching No Mulching


Application of fertilizers Seasonal Period 2 April - October  


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Drainage Ditches Year Around  1


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October







West Douglas Park & Ride Services 


Task Service Required Period Required Times per Week
Times per


 Month
Times


 per Year Seasonal Period
Non-Seasonal 


Period


Requires 
Permission


 of SRTA
Grounds Maintenance Mowing & Trimming Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Edging Seasonal Period 1 during Seasonal Period April - October
Removal of Weeds from Pavement 
and Joints Seasonal Period 1 during Seasonal Period 1 in Non-Seasonal Period April - October November - March


Plant Bed and Ground Cover 
Trimming, Weeding, and Edging Seasonal Period 1 during Seasonal Period April - October


Application of Mulch 2  


Application of fertilizers Seasonal Period 2 April - October


Application of fungicides 2 Yes


Application of herbicides 4


Pre-Emergent 2 Yes


Post-Emergent 2 Yes


General site cleanup Year Around 2
Trash and Debris Removal and 
Disposal Year Around 2


Pressure Washing  2 Yes


Pest
Treatment of Ants Seasonal Period 1 April - October
Treatment of Wasps and Removal 
of Wasps Nests Seasonal Period 1 April - October
Treatment of Spiders and Web 
removal Seasonal Period 1  April - October





		Park and Ride Lot Amenities

		Cumming Park & Ride 

		Hamilton Mill

		Hiram

		Jonesboro

		Newnan

		Panola

		Powder Springs

		Riverdale

		Stockbridge

		Stone Mountain

		Town Center Big Shanty

		West Douglas




Required Services

		OFFER DOCUMENT #7B-PRICE PROPOSAL 

		SRTA Solicitation No. 18-147



		Instructions: There are two options listed below for submission of a price proposal for Required Services. Option 1 is for those Proposers that wish to submit

		price proposals for all twelve properties included in the scope of services. Option 2 is if for those Proposers that wish to submit price proposals only for 

		properties located in certain regions. Proposers that elect to provide pricing under Option 2 may select up to 3 regions. Pricing must be provided for all 

		properties within a particular region in order to be considered for evaluation. 





		Option 1-All Locations

		Submit your pricing here if you intend to service all twelve Park and Rides listed in the RFP.  You must provide pricing for all twelve locations in order for your price proposal to be evaluated under Option 1. 

		can be blank.

				Year 1 Cost-Required Services		Year 2 Cost-Required Services		Year 3 Cost-Required Services		Year 4 Cost-Required Services		Year 5 Cost-Required Services

		Cumming

		Hamilton Mill 

		Hiram

		Jonesboro

		Newnan

		Panola Road

		Powder Springs

		Riverdale

		Stone Mountain 

		Stockbridge

		Town Center-Big Shanty

		West Douglas

		TOTAL		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0



		OR





		Option 2-Regional Locations



		East Region		Year 1 Cost-Required Services		Year 2 Cost-Required Services		Year 3 Cost-Required Services		Year 4 Cost-Required Services		Year 5 Cost-Required Services

		Panola Road

		Stone Mountain

		East Region Total





		North Region		Year 1 Cost-Required Services		Year 2 Cost-Required Services		Year 3 Cost-Required Services		Year 4 Cost-Required Services		Year 5 Cost-Required Services

		Cumming

		Hamilton Mill

		North Region Total		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





		West Region		Year 1 Cost-Required Services		Year 2 Cost-Required Services		Year 3 Cost-Required Services		Year 4 Cost-Required Services		Year 5 Cost-Required Services

		Hiram

		Powder Springs

		Town Center

		West Douglas

		West Region Total		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





		South Region		Year 1 Cost-Required Services		Year 2 Cost-Required Services		Year 3 Cost-Required Services		Year 4 Cost-Required Services		Year 5 Cost-Required Services

		Jonesboro

		Newnan

		Riverdale

		Stockbridge

		South Region Total		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0











































































































































































































































As Needed Services

		OFFER DOCUMENT #7B-PRICE PROPOSAL 

		SRTA Solicitation No. 18-147



		Instructions: All Proposers are required to complete the As-Needed Services price proposal worksheet in its entirety. Pricing must be inclusive of all applicable fees. 





		EXAMPLE SHOWN BELOW in Yellow

		Type of Service		Man Hours Required		Hourly Rate		Expense 
(cost for plants, materials, and related items)		Total Cost
(calculated field)

		Remove and replant 2 shrubs damaged by automobile accident		3		$11.50		$32.00		$66.50











		Detention Pond Cleanup

		Type of Service		Number of Hours Required		Hourly Rate		Material Expenses		Totals
(calculated field)

		Cumming								$0.00

		Jonesboro								$0.00

		Panola								$0.00

		Riverdale								$0.00

		West Douglas								$0.00

								Total Cost		$0.00







		Type of Service		Man Hours Required		Hourly Rate		Matrial Expenses

		Mowing & Trimming		hours to be negotiated
 prior to service

		Edging		hours to be negotiated
 prior to service

		Removal of Weeds from Pavement and Joints		hours to be negotiated
 prior to service

		Plant Bed and Ground Cover Trimming, Weeding, and Edging		hours to be negotiated
 prior to service

		Application of Mulch		hours to be negotiated
 prior to service

		Application of fertilizers		hours to be negotiated
 prior to service

		Application of fungicides		hours to be negotiated
 prior to service

		Application of herbicides		hours to be negotiated
 prior to service

		Pre-Emergent		hours to be negotiated
 prior to service																				`

		Post-Emergent		hours to be negotiated
 prior to service

		General site cleanup		hours to be negotiated
 prior to service

		Trash and Debris Removal and Disposal		hours to be negotiated
 prior to service

		Pressure Washing		hours to be negotiated
 prior to service

		Drainage Ditches		hours to be negotiated
 prior to service

		Replacement of shrubs, trees, plants		hours to be negotiated
 prior to service				Expense to be negotiated prior to service

		Addition of rip-rap in a drainage ditch		hours to be negotiated
 prior to service				Expense to be negotiated prior to service





		Pest

		Treatment of Ants		hours to be negotiated
 prior to service

		Treatment of Wasps and Removal of Wasp Nests		hours to be negotiated
 prior to service

		Treatment of Spiders and web removal		hours to be negotiated
 prior to service







































