
 

SRTA ITB No. 20-026: ITB for Xpress Cumming Park and Ride Lot Repair Services  1 of 31 

 

 
INVITATION TO BID NO: 20-026 

Xpress Cumming Park and Ride Lot Repair Services 
Instructions to Bidders: 

All spaces below, as well as the documents referenced in Section 2.26 are to be filled in with signatures 
supplied where indicated. Failure to sign bid may render your bid invalid. 

BID OF: 

Name of Bidder:    

Address:   
 

City, State and Zip Code:   

SUBMIT BID TO: 

STATE ROAD AND TOLLWAY AUTHORITY 
Gary Thomason, Issuing Officer 

245 Peachtree Center Avenue, NE 
Suite 2200 

Atlanta, Georgia 30303 

Bids Due and Open: September 3, 2019  2:00 PM, Local Time (Atlanta, GA) 
 

Schedule of Events 
 

Release ITB August 1, 2019 

Deadline for Bidders’ Written Questions August 15, 2019 2PM EST 

SRTA Responses to Written Questions August 20, 2019 

 Bid Due Date & Opening September 3, 2019, 2 PM EST 

Notice of Intent to Award September 10, 2019* 

Notice of Contract Award September 19, 2019* 

*Subject to change without notification 
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STATE ROAD AND TOLLWAY AUTHORITY  
INVITATION TO BID 

PART 1-INVITATION TO BID, OFFER, AND AWARD 

1 INFORMATION FOR BIDDERS 

 Purpose of Procurement 
The State Road and Tollway Authority (SRTA) is issuing this Invitation to Bid (ITB) to firms to perform ADA 
improvement and maintenance repair services at the Xpress Cumming Park and Ride Lot. All bids submitted 
pursuant to this ITB shall be made in accordance with the provisions of this ITB, including these instructions, 
the attached specifications and any appendices. The scope of work consists of furnishing all labor, machinery, 
tools, means of transportation, supplies, equipment, materials, safety equipment, services, and incidentals to 
provide paving services as provided herein. It is necessary for the successful firm responding to this ITB to have 
a thorough working knowledge of the technical specifications listed in the: Georgia Department of 
Transportation’s, Standard Specifications, Construction of Transportation Systems, 2013, Edition; and 
Supplemental Specifications, 2016 Edition. This project will be built to those GDOT specifications, and by 
certain compliance requirements of the American Disability Act (ADA). Certain GDOT specifications have been 
amended for this project and those amendments are included in these documents for your review 

 
The services to be performed shall generally fall into the following National Institute of Governmental 
Purchasing (NIGP) Code: 

 
• 91336-Construction, Parking Lot and Alley 
• 91375-Maintenance & Repair, Parking Lot and Alley 

 
All respondents to this ITB are subject to the instructions communicated in this document and are cautioned 
to review the entire ITB and carefully follow the instructions herein.  
 
Bids will be accepted until 2:00PM (EST) September 3, 2019. Instructions for requesting or accessing a copy of 
the ITB are included below.  

 SRTA Background 

The State Road and Tollway Authority (SRTA) is a state-level, independent Authority created by the Georgia 
General Assembly to operate tolled transportation facilities within Georgia and act as the transportation 
financing arm for the State.  SRTA manages the collection of tolls on Georgia’s Express Lanes System through 
the use of Peach Pass, the state’s all-electronic tolling technology. 
 
As of 2017, SRTA and the Georgia Regional Transportation Authority (GRTA) jointly provide the services of both 
state authorities.  This includes management of the Xpress Commuter Coach Service, which provides workers 
with reliable, stress-free commutes to and from major employment centers in Downtown, Midtown, and 
Perimeter Center as well as the administration of the Atlanta region’s vanpool program. 
 
SRTA has the authority to finance any type of transportation improvement using traditional methods of 
financing such as bonds, loans, notes and equity partnerships. SRTA has issued Grant Anticipation Revenue 
Vehicle (GARVEE) bonds, underwritten by the state’s future federal transportation revenues, for non-toll 
projects on behalf of the Georgia Department of Transportation. As an issuer of tax-exempt bonds, SRTA is 
responsible for ensuring that all applicable U.S. Securities and Exchange Commission rules and federal law 
requirements are met. SRTA and the Georgia Department of Transportation have consistently demonstrated 
their ability to meet these requirements. 
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SRTA also administers the Georgia Transportation Infrastructure Bank (GTIB), a revolving infrastructure 
investment fund, much like a bank, that provides loans with attractive terms to state, regional and local  
 
 
government entities to fund much needed local transportation projects. GTIB grants are also awarded for  
selected transportation improvement projects on a competitive basis throughout the state of Georgia. 

 ITB Schedule 
 
The Schedule of Events set out herein represents the SRTA’s estimate of the schedule that will be followed. 
However, delays to the procurement process may occur which may necessitate adjustments to the proposed 
schedule. If a component of this schedule is delayed, the Schedule of Events may be shifted as appropriate 
and at the SRTA’s discretion. Any changes to the Schedule of Events up to the Bid Submission Deadline will be 
posted to the SRTA website at  https://www.srta.ga.gov/procurement/.  
 

 Restriction on Communications with SRTA 
  

From the issue date of this ITB until the final award is announced, Bidders are not allowed to communicate, 
for any reason, with any SRTA staff or Board members regarding this ITB except through the Issuing Officer. 
Prohibited communication includes all contact or interaction, including but not limited to telephonic 
communications, emails, faxes, letters, or personal meetings, such as lunch, entertainment, or otherwise. 
SRTA reserves the right to reject the bid of any Bidder violating this provision. 
 

 SRTA Contact Information  
 

All inquiries, bids, submissions, and/or other correspondence regarding this ITB (excluding protests submitted 
in accordance with Part 1, Section 2.10 below) must be directed in writing to: 

 
Gary Thomason, Issuing Officer 

State Road and Tollway Authority 
245 Peachtree Center Avenue NE, Suite 2200 

Atlanta, GA 30303 
E-mail: gthomason@srta.ga.gov 

 
2 ITB TERMS AND CONDITIONS/INSTRUCTIONS TO BIDDERS 

 
 Deadline for Submission of Bids/Late Bids 

 
Bids submitted in response to SRTA ITB No. 20-026 must be received by SRTA no later than 2:00 p.m. (EST) on 
the Bid Due Date to ensure that they are evaluated for contract award. Bids received after the submission 
deadline will not be evaluated. 
 

 Format and Submission of Bids 
 

Each Bidder shall submit one (1) original hard copy, two (2) duplicate hard copies, and one (1) electronic copy 
of all bid documents, technical literature, and any supporting documentation shall be submitted prior to bid 
opening. If there are any conflicts or discrepancies between the submitted documents, the contents of the 
original hard copy shall govern.  
 

https://www.srta.ga.gov/procurement/
mailto:jhenderson@srta.ga.gov
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The “Original” paper copy of the bid submission must be unbound. All paper copies must be clearly marked as 
being either “Original” or “Copy” as applicable. 
 
All bids must be prepared and submitted in accordance with the ITB document format and content 
requirements. Bids must be typed in English and all pricing must be provided in US dollars and exclude federal 
excise taxes as well as any applicable state of local sales and use taxes.  
 
As a condition of submission responsiveness, all Offer Documents that require the signature of Bidder must 
be signed. 

 Location for Submission of Bids/Methods of Delivery 
 
Bids must be submitted exclusively to the Issuing Officer at the address noted in Section 1.5. It is the 
sole responsibility of the Bidder to ensure that its bids are successfully delivered to SRTA by the specified date 
and time. SRTA is not responsible for late or lost deliveries of bids, for whatever reason. 

Bids that are submitted by hand delivery or delivery by U.S. Postal Service or private courier/delivery service 
must be delivered to address noted in Section 1.5.  
 
All envelopes, packages, and/or boxes (including all envelopes, packages, and/or boxes submitted within a 
larger envelope, package, or box) containing a bid must be clearly marked with the following identifier on the 
outside of the envelope, package or box:  

 
“Bid in response to SRTA ITB No. 20-026: 

ITB for Xpress Cumming Park & Ride Lot Repair Services– September 3, 2:00 p.m. (EST) 
ATTN: Gary Thomason, Issuing Officer 

To be opened by addressee only.” 
 

The responsibility for submitting a bid to SRTA on or before the stated time and date will be solely and 
strictly the responsibility of the Bidder. It is the sole responsibility of the Bidder to ensure that its bid is 
successfully delivered to SRTA by the specified date and time. SRTA will in no way be responsible for delays 
caused by the United States mail delivery, common carrier or any other cause or occurrence. Verbal, faxed, or 
unsealed bids will not be accepted. 
 
Failure to clearly mark all envelopes, packages, and/or boxes as specified may result in the bid being discovered 
and/or opened late. SRTA is not responsible for bids discovered and/or opened late due to Bidder’s failure 
to mark the bidder as specified.  Bids received after the Bid Due Date, due to late delivery or late discovery 
due to Bidder’s failure to mark the bid as specified, may result in the SRTA disqualifying the bid from 
consideration for Contract award. 
 

 Questions 
 
Questions regarding the ITB must be submitted in writing, defined as being received via letter on official 
firm/agency letterhead or by electronic mail, by 2:00 p.m. (EST) on August 15, 2019. Written questions must 
be submitted to the attention of the Issuing Officer, in accordance with Section 1.5 above. 

The final Contract that the SRTA expects to award as a result of this ITB is attached hereto as Part 3 of this 
ITB. Therefore, all costs associated with complying with the requirements of the Contract shall be included 
in any pricing submitted by the Bidder. 



 

SRTA ITB No. 20-026: ITB for Xpress Cumming Park and Ride Lot Repair Services  7 of 31 

Please review the Contract and submit any and all questions, clarifications and recommendations to the 
Issuing Officer by the deadline date and time specified in this ITB. All questions, clarifications, and 
recommendations must be submitted using Attachment A-Questions Template. 

Should there be any changes made to the Contract as a result of requests received, the SRTA shall post a 
Final Contract via formal addendum to the ITB. Absent the issuance of a formal addendum containing a Final 
Contract, Bidders should plan on the Contract terms and conditions as attached hereto as Part 3-Contract. 

Answers to all questions received by the applicable deadline will be posted to both the Georgia Procurement 
Registry website at http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp and the SRTA website at 
https://www.srta.ga.gov/procurement/. It is the sole responsibility of the Bidder to make itself aware of 
SRTA’s responses to written questions the Bidder has submitted. Responses to questions are provided 
as information only and do not in any way alter the contents of the ITB inclusive of the Scope of Services,  
the remainder of the ITB documents, or the Contract. Revisions to the ITB or to the Contract shall be 
made only via formally issued addenda. Only such written addenda posted online shall constitute revisions 
to the ITB. 

 Amendments to the ITB (Addenda) 
 

SRTA reserves the right to revise or amend the ITB up to the time set for the submission of bids. Such revisions 
and amendments, if any, shall be announced by written addenda to the ITB and posted on the SRTA website 
as set forth below. If an addendum significantly changes the ITB, the date set for the submission of bids may 
be postponed by such number of days as in the opinion of SRTA shall enable potential Bidders to revise their 
bids. The addendum shall include an announcement of the new date, if applicable, for the submission of bids. 
 
Upon issuance, addenda will be considered part of the ITB and will prevail over inconsistent or conflicting 
provisions contained in the original ITB. Copies of all addenda will be made available on the SRTA website 
under Doing Business with SRTA. SRTA will not be responsible for a potential Bidder failing to receive 
notification of the availability of addenda. It is the responsibility of the Bidder to check the SRTA website daily 
to ensure that it has received notification of any changes to the ITB.  
 
Bidders shall acknowledge receipt of all addenda by completing and submitting Offer Document #6 
(Acknowledgement of Addenda), as part of its ITB. As with other required documentation, bids that fail to 
reference receipt of addenda by inclusion of Offer Document #6 (Acknowledgement of Addenda) may be 
excluded from consideration for a contract award. 
 
SRTA will not be responsible for a potential Bidder failing to receive notification of the availability of addenda. 
EACH BIDDER IS INDIVIDUALLY RESPONSIBLE FOR REVIEWING ADDENDUMS AND ANY OTHER POSTED 
DOCUMENTS AND MAKING ANY NECESSARY OF APPROPRIATE CHANGES AND/OR ADDITIONAL TO THE 
BIDDER’S RESPONSE PRIOR TO SUBMISSION. It is the sole responsibility of each potential Bidder to check the 
SRTA and Georgia Procurement Registry websites regularly for addenda. 

 Confidential/Proprietary Information 
 
Any and all materials submitted in response to this ITB are subject to public inspection, pursuant to the 
provisions of O.C.G.A. § 50-18-70 et seq., Georgia’s Open Records Act, upon completion of the ITB process. 
Each Bidder will be responsible for clearly identifying and labeling any records contained in its bid as "trade 
secret" that the Bidder has reasonably determined meet the definition of "trade secret" under Section 10-1-
761(4) of the Georgia Code and that the Bidder wishes to be exempt from disclosure under Section 50-18-
72(a)(34) of the Georgia Code or any other applicable law.  The Bidder must attach to its bid an affidavit 

http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp
https://www.srta.ga.gov/procurement/
https://www.srta.ga.gov/doing-business-with-us/


 

SRTA ITB No. 20-026: ITB for Xpress Cumming Park and Ride Lot Repair Services  8 of 31 

affirmatively declaring that specific information in the Records constitutes trade secrets pursuant to Article 
27 of Chapter 1 of Title 10 of the Georgia Code. 
 
If SRTA receives a request for public disclosure of all or any portion of the materials identified as "trade 
secrets" in a bid in accordance with this ITB, before producing such records in response to such request, SRTA 
shall notify the Bidder of its intention to produce such records.  If SRTA makes a determination that the 
specifically identified information does not in fact constitute a trade secret, it shall notify the Bidder of its 
intent to disclose the information within ten (10) days unless prohibited from doing so by an appropriate 
court order.  If the Bidder wishes to prevent disclosure of the requested Records, the Bidder may file an 
action in Fulton County Superior Court to obtain an order that the requested records are trade secrets 
exempt from disclosure.  The Bidder shall serve the requestor with a copy of its court filing.  If SRTA makes a 
determination that the specifically identified information does constitute a trade secret, SRTA shall withhold 
the records, and the requester may file an action in Fulton County Superior Court to obtain an order that the 
requested records are not trade secrets and are subject to disclosure. 
 
Bidders are advised that their designation as "trade secret" will not be binding on SRTA or determinative of 
any issue relating to confidentiality.  SRTA will not accept blanket designations that do not clearly identify 
information and materials that are "trade secrets".  SRTA may, in its sole discretion, and subject to compliance 
with the Open Records Laws and other applicable law, treat the whole of the relevant Section(s)/document(s) 
that are subject to such a blanket designation as subject to disclosure pursuant to the Open Records Laws.   
All material submitted regarding the ITB becomes the property of SRTA. Any activity pursuant to this ITB by 
any Bidder is governed by all applicable laws, including without limitation, Georgia and Federal antitrust 
laws.  SRTA is not responsible to return to a Bidder any or all of the bid or other information furnished by that 
Bidder. 
 
In no event will the State, SRTA, or any of their agents, representatives, consultants, directors, officers or 
employees be liable to a Bidder for the disclosure of all or a portion of any bid submitted in response to this 
ITB. 
 
Nothing contained in this provision shall modify or amend requirements and obligations imposed on SRTA or 
any other State entity by the Open Records Laws or other applicable law, and the provisions of the Open 
Records Laws or other laws shall control if there is a conflict between the procedures described above and 
the applicable law. 

 Modification and Withdrawal of Bids 
 

Modifications - SRTA will permit modifications to a bid after it has been submitted up until the Bid Due Date 
for accepting bids. The bid can be picked up by a representative of the Bidder and then it is the Bidder’s 
responsibility to resubmit before the deadline. Once a bid has been picked up for modification, SRTA has no 
response from the Bidder. Unless and until the Bidder resubmits the received bid, SRTA will have no bid from 
the Bidder to evaluate for possible Contract award. Any resubmission must be received by SRTA no later than 
the Bid Due Date.  
 
Withdrawal - A bid may be withdrawn upon request by the Bidder without prejudice up until the bid 
submission deadline for submittal of bids, provided that the request is in writing, has been executed by the 
Bidder or the Bidder’s duly authorized representative and has been filed with SRTA. Once a bid has been 
withdrawn, SRTA has no response from the Bidder. Unless and until the Bidder resubmits the received bid, 
SRTA will have no bid from the Bidder to evaluate for possible Contract award. Any resubmission must be 
received by SRTA no later than the Bid Due Date.  
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 Single Response to ITB 
 
If only one bid is received in response to this ITB, a detailed cost analysis of the single bid may be requested of 
the single Bidder. A cost analysis, evaluation, and/or audit of the bid may also be performed by SRTA in order 
to determine if the bid price is fair and reasonable. If SRTA determines that a cost analysis is required, the 
single Bidder must be prepared to provide, upon request, detailed summaries of estimated costs (i.e., labor, 
equipment, supplies, overhead costs, profit, etc.) and documentation supporting all cost elements. 
 

 Multiple Bids 
 
Bidders may be rejected if more than one bid is received from a single individual, firm, partnership, 
corporation, or combination thereof, under the same or different names. Such duplicate interests may cause 
the rejection of all bids in which such Bidder has participated. 
 

 Protest Procedures 
 
SRTA’s protest policy shall govern this ITB, and it can be found at: https://www.srta.ga.gov/wp-
content/uploads/2018/11/FY-2019-Procurement-Policy-11-15-18.pdf.  
 

 Minority and Small Business Participation 
 
SRTA strongly supports strongly supports the participation of minority and small business owners in its 
contracts. It is the policy of the SRTA to ensure nondiscrimination in the award and administration of USDOT- 
assisted contracts. It is the intention of SRTA to create a level playing field on which minority-owned and 
small businesses can compete fairly for contracts and subcontracts relating to its construction, procurement 
and professional services activities in compliance with the requirement of 49 C.F.R. 26. 
 
The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply to this ITB 
and resulting Contract. It is SRTA’s policy to practice nondiscrimination based on age, disability, race, gender, 
color, sex, religion or national origin in the award or performance of this contract. All companies qualifying 
under this ITB are encouraged to submit bids. The requirements of this ITB apply for all Bidders, including 
those who qualify as a Disadvantaged Business Enterprise (DBE) and/or Small Business Enterprise (SBE). 
Bidders with questions regarding DBE and SBE certification may contact the Issuing Officer.  Additional 
Contract requirements related to participation by DBEs and SBEs are specified in Part 3 – Contract of this 
ITB. 
As an incentive to increase utilization of minority-owned businesses as subcontractors on State purchases, the 
State of Georgia provides for an income tax adjustment on the state tax return of any company that 
subcontracts with a State certified minority-owned firm to furnish goods, property, or services to the State of 
Georgia. The Tax Incentive Program is codified at O.C.G.A. §48-7-38 and is managed by the Georgia 
Department of Revenue. 
 

 Ethical Standards 
 
It is a breach of ethical standards for any SRTA employee to participate directly or indirectly in a procurement 
when the employee knows: 
 
 The employee or any member of the employee’s immediate family has a financial interest pertaining 

to the procurement; 

https://www.srta.ga.gov/wp-content/uploads/2018/11/FY-2019-Procurement-Policy-11-15-18.pdf
https://www.srta.ga.gov/wp-content/uploads/2018/11/FY-2019-Procurement-Policy-11-15-18.pdf
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 A business or organization in which the employee, or any member of the employee’s immediate family, 
has a financial interest pertaining to the procurement; or 

 Any other person, business or organization with whom the employee or any member of employee’s 
immediate family is negotiating or has an arrangement concerning prospective employment is involved 
in the procurement. 

 
SRTA employees are also bound by the Georgia Governor’s Executive Order, dated January 14, 2019, for 
“Establishing a Code of Ethics for Executive Branch Officers and Employees.” The Executive Order 
prohibits SRTA and SRTA employees, or any person acting on their behalf, from accepting, directly or 
indirectly, any gift from any person with whom the employee interacts on official SRTA business. Therefore, it 
is unlawful for a potential Bidder, or its subcontractors or suppliers, to make gifts or favors to any SRTA 
employee. It is also unlawful for any SRTA employee to accept any such gift or favor. In addition, any persons 
acting as members of the Evaluation Committee for this procurement shall, for the purposes of this 
procurement, be bound by the referenced Executive Order.  
 
Throughout the bid evaluation and award process and subsequent contract negotiations, Bidders shall not 
discuss or seek specific information about this procurement, including but not limited to, the contents of 
submissions, the evaluation process or the contract negotiations, with members of the Evaluation 
Committee, the SRTA Board of Directors, or SRTA employees other than the Issuing Officer. 
 
Any prospective Bidder, anyone representing the Bidder, any subcontractor or supplier on the Prospective 
Bidder’s team,  or anyone representing a subcontractor or supplier on the Bidder’s team who attempts to 
influence any member of the Evaluation Committee, the SRTA Board of Directors, or SRTA employees in 
regards to this ITB by offering or giving any advantage, gratuity, discount, bribe, or loan to any member of the 
SRTA Board of Directors or SRTA employees will have its bid removed from consideration for Contract award.  

 ADA Guidelines 
 

SRTA adheres to the guidelines set forth in the Americans with Disabilities Act. Bidders should contact 
the Issuing Officer at least one day in advance if they require special arrangements when attending a Pre-Bid 
Conference. The Georgia Relay Center at 1-800-255-0056 (TDD only) or 1-800-255-0135 (Voice) will relay 
messages, in strict confidence, for the speech and hearing impaired. 

 Contractual relationships 
 
SRTA intends to execute a Contract, attached as Part 3 of this ITB. The selected Contractor’s contractual 
responsibility must solely rest with one firm or legal entity, which shall not be a subsidiary or affiliate with 
limited resources. Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the 
firm or entity responsible for contract execution. 

 Bidder Conflicts of Interest 
 
Bidder must disclose in detail, with the bid, anything that may create a conflict or appearance of a conflict 
of interest. For purposes of this ITB, “conflict of interest” means any situation or circumstance arising out of 
existing or past activities, business interests, familial relationships, contractual relationships or 
organizational structure (i.e., parent entities, subsidiaries, affiliates, subconsultants, etc.) or litigation where: 
1.) Bidder, a key team member or key personnel could or could be seen to exercise an improper influence 
over the objective, unbiased and impartial exercise of SRTA’s independent judgment; or 2.) could or could 
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be seen to compromise, impair or be incompatible with the effective performance of its obligations under 
the resulting Contract. 
 
Required disclosures include, but are not limited to: 1.) any current contractual relationships with the 
SRTA any of their employees or board members; 2.) any past, present or planned contractual or employment 
relationships with any officer or employee of SRTA; and 3.) any other circumstances that might be considered 
to create a financial interest in the Contract SRTA or any of their respective employees o r  b o a r d  
m e m b e r s  if Bidder is awarded the Contract. The foregoing list is a demonstrative list and shall constitute 
a limitation on the Bidder’s disclosure obligations. 
 
SRTA, in its sole discretion, will make a determination relative to a real or perceived potential conflict for a 
Bidder and its ability to mitigate such a conflict.  A Bidder found to have a Conflict of Interest that cannot be 
mitigated, as determined in the sole discretion of SRTA, shall not have its bid submission evaluated for 
Contract award.  
 
Failure to comply with the requirements in this Section 2.14 or to abide by t SRTA’s determination in this 
matter may result in the SRTA disqualifying the Bidder from submitting a bid, disqualifying the offending 
team member from participating on a Bidder’s team or, following submission of a bid, discontinuing further 
consideration of such Bidder and its bid. 

 
Conflicts of interest that arise after the Bid Due Date, but before the Notice of Award, must be disclosed in 
detail in writing to the Issuing Officer.  

 Contractual Provisions 
 
SRTA shall execute the Contract, attached as Part 3 to this ITB, with the successful Bidder for the provision 
of the required services with the selected Contractor(s). The selected Contractor’s contractual responsibility 
must solely rest with one legal entity, which shall not be a subsidiary or affiliate with limited resources.  
Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the firm or entity 
responsible for contract execution. 
 
SRTA shall not be a party to agreements between the selected Contractor and/or any subcontractors it may 
choose to employ during fulfillment of the Contract. Additional contract requirements related to 
subcontractors are specified in the Contract. 

 Registered Lobbyists 
 
By submitting a response to this ITB, the Bidder hereby certifies that the Bidder and its lobbyists are in 
compliance with the Lobbyist Registration Requirements in accordance with the Georgia Government 
Transparency and Campaign Finance Commission. 

 Responsibility for Compliance with Legal Requirements 
 
Bidder’s products, services, and facilities shall be in full compliance with any and all applicable federal, state, 
and local laws, regulations, ordinances, and standards regardless of whether or not they are referred to in this 
ITB. 
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 Responsiveness of Bids 
 
Bids must be complete in all respects, as required in this ITB. A bid may be rejected by SRTA if it is conditional; 
incomplete; fails to meet any requirement included in the ITB; or, contains any alterations of form or other 
irregularities of any kind. 

 Conditional Bids 
 
Terms and conditions attached to a bid by a Bidder and made a condition of Contract execution may render 
the bid non-responsive and may be rejected by SRTA. 

 Period that Bids Remain Valid  
 
Each Bidder agrees that bids will remain firm for a period of one hundred and eighty (120) calendar days 
beginning with the date that cost bids are opened. Following the deadline for bid submission, no bid may be 
withdrawn for a period of 120 calendar days. 
 
Requests for withdrawal of bids after 120 calendar days following the deadline for bid submission must be 
submitted to SRTA in writing (defined as being sent or received via letter or on official firm/agency letterhead 
or by electronic mail). Such requests for withdrawal of bids must be submitted in writing to the attention of 
Issuing Officer. 

 SRTA’s Right to Request Additional Information-Contractor Responsibility 
 
Prior to award, SRTA must be assured that the selected Contractor has all of the resources to successfully 
perform under the Contract. This includes, but is not limited to, adequate number of personnel with required 
skills, availability of appropriate equipment in sufficient quantity to meet the on-going needs of SRTA, financial 
resources sufficient to complete performance under the Contract, and relevant experience in similar 
endeavors. If such information is required, the Contractor will be so notified and will submit the information 
requested within the time requested by SRTA. 

 Sales and Use Taxes 
 
SRTA is exempt from paying sales and use taxes. All pricing provided in response to this ITB shall exclude sales 
and use taxes. 

 Bid Preparation Costs 
Each bid should be prepared simply and economically, avoiding the use of elaborate promotional materials 
beyond those sufficient to provide a complete bid. All costs incurred by any interested party in responding to 
this ITB shall be borne by such interested parties, and SRTA shall have no responsibility whatsoever for any 
associated direct or indirect costs related to the development or any other aspect of the bids or this ITB. No 
protestor, any interested party nor any other third party shall be entitled to recover any costs incurred in 
connection with the procurement process, the ITB, the protest, and/or compliance or attempted compliance 
with this policy, including preparation costs or attorneys’ fees.  

 Waivers 
 
SRTA may waive informalities or irregularities including, but not limited to typographical, mathematical, 
obvious errors, or other informalities or irregularities. 
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 Bid Documents Required 
 
For this procurement, Bidders must complete, sign (if applicable) and return the following documents:  
 

• ITB Cover Page;  
• Offer Document 1 (Contractor Information);  
• Offer Document 2 (Bid Letter);  
• Offer Document 3 (Bid Certifications);  
• Offer Document 4 (Statement of Responsibility);  
• Offer Document 5 (Bid Form);  
• Offer Document 6 (Acknowledgment of Addenda);  
• Offer Document 7 (E-Verify Affidavit);  
• Offer Document 8 (Buy America Certification);  
• Offer Document 9 (Certification Regarding Lobbying);  
• Offer Document 10 (Certification of No Boycott of Israel);  
• Offer Document 11 (Bid Bond);  
• Offer Document 12 (Performance Bond);  
• Offer Document 13 (Subs and DBE Participation);  

 Bid Substitutions, Alternates and Exceptions  
 
Bidders that propose alternate materials, services, techniques or equipment or substituted items that 
materially deviate from the items and/or services required in the technical requirements and specifications of 
this ITB, may have their bids rejected. 
 
Any exceptions that the Bidder has in their submitted Bids must also be clearly noted within the Bid to be 
considered by SRTA, regardless of whether or not such exceptions have been previously communicated to 
SRTA. 
 
PLEASE NOTE THAT BIDDERS SUBMITTING EXCEPTIONS TO THE REQUIREMENTS AND SPECIFICATIONS OF THIS 
ITB IN THEIR SUBMITTED BID DO SO AT THEIR OWN PERIL, SINCE EXCEPTIONS MAY RESULT IN A 
DETERMINATION OF “NON-RESPONSIVENESS” OF THE BIDDER AND/OR THEIR BID. 

 

 Reserved Rights 
 
In connection with this ITB, SRTA reserves to itself all rights (which rights are exercisable by SRTA in its sole 
discretion) available to it under its Procurement Policy and applicable law, including without limitation, with 
or without cause, and with or without notice, the right to: 

(a) modify the procurement process or documentation described in this ITB; 

(b) develop the project in any manner that it, in its sole discretion, deems necessary or desirable, including 
by modifying the scope of the project;  

(c) cancel this ITB, or a subsequent ITB, in whole or in part at any time prior to the execution by SRTA of 
the Contract, without incurring any cost obligations or liabilities except as otherwise expressly stated 
in this ITB or the subsequent ITB; 

(d) issue a new invitation to bid after cancellation of this ITB or a subsequent ITB; 
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(e) not issue an ITB; 

(f) reject any and all submittals, responses, and Bids at any time; 

(g) reject any and all Bids or any portion of a specific Bid for any reason; 

(h) modify all dates set or projected in this ITB; 

(i) terminate evaluations of Bids at any time; 

(j) issue amendments, supplements, and modifications to this ITB; 

(k) appoint Evaluation Committees to review bids, and seek the assistance of outside technical experts 
and consultants in bid evaluation; 

(l) make independent calculations with respect to numbers and calculations submitted in a bid for 
purposes of its evaluation;  

(m) require confirmation of information furnished by a Bidder, require additional information from a 
Bidder concerning its Bid and require additional evidence of qualifications or ability to perform the 
work described in this ITB; 

(n) seek or obtain data from any source that has the potential to improve the understanding and 
evaluation of the responses to this ITB; 

(o) add or delete Bidder responsibilities from the information contained in this ITB; 

(p) negotiate with a Bidder without SRTA being bound by any provision of a Bidder's Bid or subsequent 
Bid; 

(q) waive administrative or minor deficiencies in a Bid, accept and review a non-conforming bid or permit 
clarifications or supplements to a Bid; 

(r) disqualify any Bidder who changes its Bid without SRTA approval; 

(s) disqualify any Bidder from the procurement process for violating any rules or requirements of the 
procurement specified in this ITB, the ITB, applicable law, or any other communication from SRTA; 

(t) (as and solely to the extent applicable) adjust the terms of, or not pursue federal financing programs, 
or adjust the terms of, or not pursue other financing or public funding for the Project on behalf of the 
Bidders, or otherwise; 

(u) develop some or all of the Project itself or through another state or local government entity or entities; 

(v) disclose information submitted to SRTA as permitted by applicable law or this ITB; 

(w) not issue a notice to proceed after execution of the Project Agreement;  

(x) exercise any other right reserved or afforded to SRTA under this ITB or a subsequent ITB and applicable 
law; and 

(y) exercise its discretion in relation to the matters that are the subject of this ITB as it considers necessary 
or expedient in light of all circumstances prevailing at the time that SRTA considers to be relevant.  
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This ITB does not commit SRTA to enter into the Contract or proceed with the procurement described in 
this ITB.  SRTA and the State assume no obligations, responsibilities or liabilities, fiscal or otherwise, to 
reimburse all or part of the costs incurred or alleged to have been incurred by parties considering a 
response to or responding to this ITB, or any subsequent ITB.  All such costs shall be borne solely by each 
Bidder. 

Except as provided in this ITB, in no event will SRTA be bound by, or liable for, any obligations with respect 
to the Project until such time (if at all) as the Contract has been authorized by SRTA and executed by SRTA 
and, then, only to the extent provided in the Contract. No Bidder shall have any cause of action against 
the SRTA arising out of the methods by which Bids are evaluated. 

SRTA has the sole right to select the successful Bid(s) for contract award(s);  to cancel the ITB and to 
advertise for new Bids; to award a contract(s) to other than the Bidder submitting the lowest cost Bid; 
to award multiple contracts; or not to award a contract as a result of this ITB. 

SRTA reserves the right to accept any Bid deemed to be in the best interest of the SRTA and to waive 
any irregularity or informality in any Bid that does not prejudice the SRTA or other Bidders. 

3 BASIS FOR AWARD 

The lowest Bidder will be the Bidder submitting the overall lowest total price based on the quantity 
criteria listed in the Bid Sheet (Offer Document 5).  Due to the possible variations in Construction Methods, 
only each Bidder’s lowest priced bid will be used for evaluation purposes. 
 
In order to be eligible for contract award, a Bidder must meet all of the following criteria: 
 

1. The Bidder must complete and submit all bid documents in as noted in Section 2.26 above. 

2. The Bidder’s submission must confirm in all material aspects to the requirements of the ITB at the scheduled 
time of submission 

3. The Bidder must be a responsible Bidder. 

 Bidder Responsibility 
 
A Responsible Bidder is one that SRTA believes to be responsible based on responses provided on the bidder's 
“Statement of Responsibility Certification Form” and/or based on bidder’s responses to the requirements of 
the ITB document. Responsibility shall generally be presumed. In order for a bidder to be deemed non-
responsible, SRTA must make an affirmative determination of non-responsibility. SRTA reserves the right to 
conduct additional due diligence into any bidder’s responsibility status. Such due diligence may include 
investigations into one or more of the following areas: 
 

1. Whether Bidder has adequate financial resources to perform the contract, or the ability to obtain 
them. This includes, but is not limited to, the ability to obtain required bonds (if any) and insurance 
from sureties and insurance companies authorized to do business in Georgia. 

2. Whether Bidder is able to comply with the contract requirements, considering the firm's other 
business obligations. 

3. Whether Bidder is registered to do business in the State of Georgia and is listed as 
"ACTIVE/COMPLIANCE" with the Office of the Georgia Secretary of State. 
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4. Whether Bidder is not presently debarred or suspended from bidding by any Federal or State 
governmental entity; 

5. Whether Bidder has within a three year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract 
under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 

6. Whether Bidder is presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated above. 

7. Whether Bidder has had a contract terminated for default in the last 3 years. 

8. Whether Bidder is currently under investigation for any possible breach of contract, or fraud or 
allegations of criminal activity related to the types of Services requested within this ITB document. 
(And if yes, the circumstances, nature and magnitude of such investigation shall be considered in 
any possible non-responsibility determination). 

9. Whether Bidder has a satisfactory performance record. 

10. Whether Bidder has a satisfactory record of integrity and business ethics. 

11. Whether Bidder has satisfactory organization, experience, accounting and operational controls, and 
managerial and technical skills. 

 Notice of Intent to Award and Notice of Award 
 
The preliminary results of the bid opening may be announced through the public posting of a Notice of Intent 
to Award to the SRTA website. The Notice of Intent to Award (“NOIA”) is not notice of an actual contract 
award; instead, the NOIA is notice of the SRTA’s expected contract award(s) pending resolution of the protest 
process. The NOIA (if any) will identify the apparent successful Bidder.  
 
At the end of the evaluation process, the SRTA shall contact the apparent successful Bidder. The apparent 
successful Bidder must return two signed copies of the Contract to the Issuing Officer within one (1) week of 
notification. Failure to do so may lead to rejection of the Bidder. SRTA reserves the right to proceed to 
discussions with the next lowest cost Bidder. SRTA reserves the right to modify the Contract be consistent 
with the successful Bidder.  
 
The Notice of Award is SRTA’s public notice of actual Contract award and will be publicly posted to the SRTA 
website. 
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ATTACHMENT A-QUESTIONS TEMPLATE 

 
 

Instructions: Pursuant to Part 1, Section 2.4-Questions of the ITB, Bidders shall use this attachment to submit questions 
regarding the ITB to the SRTA.  

# ITB Document / 
Section ITB page # Question 

1       
2       
3       
4       
5       
6       
7       
8       
9       

10       
 

Instructions: Pursuant to Part 1, Section 2.4-Questions of the ITB, Bidders shall use this attachment to submit questions 
regarding the Contract to the SRTA.   

# 
Contract 
Provision 

Title 

Contract 
Section 
Number  

Current Wording of Section 

Reason for Exception               
(Cite relevant law or 

provide business 
reasons.) 

 
Proposed Language 

1         
2         
3         
4         
5         
6         
7         
8         
9         

10         
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PART 2  

SCOPE OF WORK  
  

This Project consists of performing maintenance repair works and ADA improvements at the Cumming Xpress Park 
and Ride lot. 

 

I. INSTRUCTIONS TO BIDDERS  

Firms responding to this ITB are cautioned to review the entire ITB and follow instructions carefully. Each responding 
firm is individually responsible for the careful examination of the Site of the proposed project to inform themselves 
of all conditions that might affect the execution of the work to be performed. 

 

II. GENERAL INFORMATION 

 
A. The Contractor shall supply labor, Equipment, tools, means of transportation, traffic control, and 

incidentals to perform Work in accordance to Specifications, and to ensure a safe work environment 
for employees, the general public, Site users, and the property owner during performance of the 
Contract. 

 
B. This Project does not require a Notice-Of-Intent (NOI). 

 
C. The Contractor shall be responsible for a Quality Control Program as described in Section 100 of the 

General Provisions. Quality Assurance inspections and testing will be conducted by the SRTA’s 
Designated Representative or SRTA’s partner agencies. However, the cost of any re-test necessitated 
by test failures shall be charged to the Contractor. 

 
D. The Contractor shall provide his or her own construction staking. All cost associated with staking 

must be included in the pay item # 210-0100, Grading Complete. 
 

E. All workmanship and materials under all items of Work shall be guaranteed for one (1) year from 
the date of Project Acceptance , unless otherwise specified. 

 
F. The Contractor shall NOT CHANGE the grade of the existing pavement or Site unless explicitly 

required per the Plans. 
 
G. The Contractor shall maintain the physical and functional integrity of all existing drainage structures. 

No change to any drainage structure or water flow direction is warranted. 
 
H. All traffic control shall be provided by the Contractor. Contractor shall have a traffic control agent 

on Site any time Work is being performed. All cost associated with the traffic control shall be 
included in the pay item # 150-1000, Traffic Control. 

 
I. The data, together with all other information shown on the Plans, or in any way indicated hereby, 

whether by drawing or notes, or in any other manner, are based upon field surveys and Site 
investigations and are believed to be indicative of actual conditions. However, the same are shown 
as information only, are not guaranteed and do not bind SRTA in any way. 
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J. Resurfacing shall not extend up any side streets or roadways. It shall continue across all tying streets 

or driveways along the projected edge-of-pavement of the pavement being resurfaced. 
 
K. All drainage structures within the limits of the Project shall be maintained by the Contractor 

throughout the duration of the Project.  
 

L. The Contractor shall not take advantage of any error or omission in any of the ITB components. In 
the event the Contractor discovers an error or omission, the Contractor shall immediately notify 
SRTA. 
 

M. Contractor shall follow the latest State of Georgia Standard Specifications for Construction of 
Transportation Systems and Supplemental Specifications, the Special Provisions, and any applicable 
Construction Details and Standards by the Georgia Department of Transportation (GDOT). Selected 
Specifications are included within the Attachment #1 – Construction Plans to the Plans, and shown 
in Attachment #2-SRTA Inspection and Compliance Form, for the Contractor’s use and information.  
 
The GDOT Standard Specifications Construction of Transportation Systems can be viewed online at 
the following web address: 
http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/DOT2013.pdf.  
 
The GDOT Supplemental Specifications can be viewed online at the following web address: 
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental
%20Specifications/2016SupplementalSpecBook.pdf.  
 
The Contractor may access the Construction Details and Standards by visiting: 
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx. 
 
The Construction Details and Standards are subject to additions and revisions at any time. Any 
changes or revisions may be available in the form of a Special Provisions which are available via 
http://www.dot.ga.gov/PS/Business/Source. 
 
It is the Contractor’s responsibility for ensuring use of the latest version of the specifications, 
construction details, and/or standards. If there is a conflict between versions, the latest specification 
will govern. 

 
The Contractor must comply with the terms of the referenced contract, project details, and any 
attachments referenced herein, in addition to the GDOT 2013 & 2016 Specifications sections, Special 
Provisions (SP) indicated below by *: 
 
 
 
 
 
 
 

 

http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/DOT2013.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx
http://www.dot.ga.gov/PS/Business/Source
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# Section Description 2013 2016 SP Note 

1 108 Prosecution and Progress     * 
For Federal Aid 

Projects 
2 150 Traffic Control     *   
3 163 Miscellaneous Erosion Control Items     *   

4 165 
Maintenance of Temporary Erosion and Sedimentation 

Control Devices     *   
5 171 Silt Fence     *   
6 201 Clearing and Grubbing Right of Way  *       
7 210 Grading Complete *       
8 310 Graded Aggregate Construction   *     
9 402 Hot Mix Recycled Asphaltic Concrete *       
1

 407 Asphalt-Rubber Joint and Crack Seal  *   
1

 413 Bituminous Tack Coat   *     
1

 437 Granite Curb *       
1

 439 Portland Cement Concrete Pavement (Special) *       
1

 441 Miscellaneous Concrete *       
1

 444 Sawed Joints in Existing Pavements *       
1

 446 Placement of Pavement Reinforcement Fabric *       
1

 500 Concrete Structures *       
1

 600 Controlled Low Strength Flowable Fill *       
1

 603 Rip Rap *       
1

 610 Removal of Miscellaneous Roadway Items *       
2

 626 Mechanically Stabilized Embankment Retaining Walls *       
2

 643 Fence *       
2

 644 Bollards     *   
2

 652 Painting Traffic Stripe *       
2

 656 Removal of Pavement Markings *       
2

 700 Grassing *       
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2
 702 Vine, Shrub, and Tree Planting *       

2
 708 Plant Topsoil *       

2
 716 Erosion Control Mats (Slopes) *       

2
 812 Backfill Materials   *     

3
 999 Utility Conflicts      *   

  

III. DETAILED DESCRIPTION OF WORK  

A. The Contractor will be required to perform the Work at the Xpress Cumming Park and Ride lot  
located at 4115 North Old Atlanta Road, Cumming, GA 30041 (latitude: 34.181276, longitude: -
84.142807)  

  
B. The Work is described in more detail by notes and graphics and included in the Attachment # 1 – 

Construction Plans. The estimated quantities are included in the Offer Document No.5 – Bid Form, 
of the ITB. 
 

C. The Contractor shall furnish any Equipment needed to perform the Work.  Prior to start of Work, 
Contractor must inspect Equipment to ensure the Equipment is fully operational for the 
performance of its intended purpose. The Contractor will also be responsible for any traffic control, 
licenses, and permits required to satisfy the duties required herein.  
  

D. Contractors are encouraged to visit the location and familiarize themselves with existing Site 
conditions and quantities prior to submitting their bid. Contractors are responsible for obtaining and 
verifying the exact measurements as indicated in the Attachment #1 – Construction Plans.  

 
E. Erosion Control: The Contractor shall utilize, as a minimum, protections at least as stringent as the 

Georgia State General Permit; and best management practices, including sound conservation and 
engineering practices to prevent and minimize erosion and resultant sedimentation, must be 
consistent with, and no less stringent than, those practices contained in the Manual for Erosion and 
Sediment Control In Georgia published by the State Soil and Water Conservation Commission as of 
January 1 of the year of the issuance of the Notice-To-Proceed or the year in which the land 
disturbing activity was permitted, whichever is more stringent. Contractor shall utilize Best 
Management Practices (BMPs) as required to protect sediment from entering existing catch basins, 
manholes and drainage structures. Contractor shall install all erosion control devices, without 
exception, as required in the aforementioned Manual. All erosion control devices shall remain in 
place for the duration of the milling and repaving activities. The Contractor is required to include as 
Lump Sum, the cost associated with the Erosion Control items and activities in the Bid Form under 
the pay item # 210-0100, Grading Complete. 
  

F. Site Preparation: 
 

a. Contractor shall remove vegetation form any cracks and along the edge of asphalt surface 
and apply a GDOT-approved total vegetation control herbicide at specified label rates for 
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control under asphalt surfaces per the GDOT Standard Specifications Construction of 
Transportation Systems. 
  

b. Contractor shall thoroughly clean the pavement with a high-power blower with air speeds 
equal or exceeding 200 MPH, wire wheel routing, hand work to ensure all loose debris is 
removed and trim the grass around the pavement edges. 

 
c. Contractor shall be responsible for the removal and disposal of all debris. 

 
d. The Contractor is required to include, as Lump Sum, the cost associated with the Site 

Preparation items and activities in the Bid Form under the pay item # 210-0100, Grading 
Complete 

 
G. Vegetation Removal Requirements: 

 
a. Clearing: This consists of clearing, removing and disposing of all vegetation and debris in 

areas within the Site, as specified, except such objects as are designated by the SRTA’s 
Designated Representative to remain or to be removed in accordance with the Plans or 
other sections of the Specifications. Vegetation and debris include trees, shrubs, vines, logs, 
limbs, mulch piles and all other debris associated with random clearing. 
 

b. Random clearing may be done by any method provided that the ground disturbance is 
minimal, and no damage is done to property, structures, trees, or shrubbery to be retained, 
in or outside the Site boundaries. 

 
c. Remove all trees, brush, stumps and roots projecting through or appearing on the surface 

of the ground by cutting or grinding flush with the surrounding ground surface. No grubbing 
operations are allowed. 

 
d. SRTA’s Designated Representative will designate any trees, shrubs, plants, and other objects 

within the clearing limits specified that are to remain and be preserved. 
 

e. Preserve all concrete ditches and flumes, drainage structures and headwalls, sound barriers, 
utility lines and poles, fences, signs, R/W markers and other permanent R/W structures. 

 
f. SRTA’s Designated Representative may specify that additional damaged, diseased, or 

deformed trees outside of the clearing limits be removed. 
 

g. Logging operations for marketable timber is permissible when performing random clearing 
only in such a manner as not to interfere with the safety of the traveling public or personnel 
involved with the work. 

 
h. Trees outside the limits of clearing shall have all tree branches that extend within the limits 

of clearing area removed back to the branch bark ridge at the tree trunk to the top of the 
tree. 
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i. The Contractor is required to include, as Lump Sum, the cost associated with the Vegetation 
Removal items and activities in the Bid Form under the pay item # 210-0100, Grading 
Complete. 

 
j. Invasive plant species that are within the clearing limits shall be removed from the Site that 

does not allow propagation or re-growth of the plant(s). Do not grind or chip invasive plant 
species. The following is a list of invasive plant species: 

 

Invasive Plant Species in Georgia 
Scientific Name Common Name 

Ailanthus altissima Tree-of-Heaven 
Albizia julibrissin Mimosa 
Alternanthera philoxeroides Alligator Weed 
Carduss nutans Musk Thistle 
Eichhornia crassipes Water Hyacinth 
Elaegnus pungens Thorny Olive 
Elaeagnus umbellata Autumn-Olive 
Hedera helix English Ivy 
Hydrilla verticillata Hydrilla 
Imperata cylindrica Cogongrass 
Lespedeza bicolor Shrubby Lespedeza 
Lespedeza cuneata Sericea Lespedeza 
Ligustrum japonicum Japanese Privet 
Ligustrum sinense Chinese Privet 
Lonicera japonica Japanese Honeysuckle 
Lonicera maackii Amur Honeysuckle 
Lygodium japonicum Japanese Climbing Fern 
Melia azedarach Chinaberry 
Microstegium vimineum Nepalese Browntop 
Miscanthus sinensis Chinese Silvergrass 
Murdannia keisak Marsh Dayflower 
Nandina domestica Sacred Bamboo 
Paspalum verillei Vaseygrass 
Paulownia tomentosa Princess Tree 
Phyllostachys aurea Golden Bamboo 
Pueraria Montana var. lobata Kudzu 
Rosa multiflora Multiflora Rose 
Sesbania herbacea Bigpod Sesbania 
Sesbania punicea Red Sesbania 
Sorghum halepense Johnsongrass 
Spiraea japonica Japanese Spiraea 
Triadica sebifera Chinese Tallow Tree 
Vinca major Big Periwinkle 
Vinca minor Common Periwinkle 
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Wisteria sinensis Wisteria 
 

H. Herbicide Applications: Upon completion of final cut at ground level on all non-invasive hardwood 
species, apply a cut stump treatment herbicide approved for use by the SRTA’s Designated 
Representative to prevent re-growth. Apply herbicides at labeled rates and treatment 
recommendations immediately after final cut is performed. Apply herbicide using a blue dye 
additive. The Contractor is required to include, as Lump Sum, the cost associated with the Herbicide 
Applications items and activities in the Bid Form under the pay item # 210-0100, Grading Complete. 
Apply herbicide treatments to invasive plant species as follows: 
 

a. Woody Types: Upon completion of final cut at ground level on all invasive woody species, 
apply a cut stump treatment herbicide with blue dye additive approved for use by the SRTA’s 
Designated Representative to prevent re-growth. Apply herbicides at labeled rates and 
treatment recommendations immediately after final cut is performed. 
 

b. Vines: Spray invasive vines during the growing season with an herbicide that is labeled to 
control the specific vine approved for use by the SRTA’s Designated Representative. Apply 
herbicide at labeled rates and treatment recommendations. Spray foliage that is within 4 feet 
of the ground. No foliar spray shall be above 4 feet high. Cut vines that extend above 4 feet 
and treat as woody plants. 

 
c. Spray invasive grasses and weeds during the growing season with an herbicide that is labeled 

to control the specific grass or weed approved for use by the Engineer. Apply herbicide at 
labeled rates and treatment recommendations. 
 

I. Debris Removal: 
a. All debris shall be removed from the Site. 

 
b. Debris associated with random clearing and/or side trimming is to be removed from the Site 

during and by the end of the specified project. 
 

c. Any debris that reaches the travel ways, sidewalks, waterways, water bodies, driveways, 
concrete ditches and flumes shall be removed immediately. 

 
d. Restore original grades for any area that is disturbed by random clearing/side trimming. 

Equipment or tire rutting that occurs will need to be repaired by the Contractor. 
 

e. On random clearing operations mulch, grinded and chipped debris may be spread over the 
cleared areas. Mulch material chips shall not exceed 3 inches in length or 1 inch in diameter 
and be spread at a thickness not to exceed 3 inches in depth. 

 
f. Remove all litter, including larger pieces, from the Site at the end of each working day and 

dispose of at locations provided by the Contractor.  Storage or stockpiling of litter on the 
Site is prohibited.  Disposal shall be in accordance with applicable laws and regulations. 
Locations for disposal and costs associated for use of such locations will be the responsibility 
of the Contractor. 
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g. No burning of debris is allowed on the Site. Disposal shall be in accordance with local and 
state laws, and any cost incurred for disposal shall be the responsibility of the Contractor. 

 
h. Perform all work as described herein in a proficient and timely manner. Any tree cutting and 

removal work begun by the Contractor shall be completed prior to doing any other work. 
 

i. The Contractor is required to include as Lump Sum, the cost associated with the Debris 
Removal items and activities in the Bid Form under the pay item # 210-0100, Grading 
Complete 
 

J. Milling:  
a. Contractor shall mill existing area as indicated in the provided Attachment 1 – Construction 

Plans. Contractor is required to remove and dispose of any and all milled materials from the 
Project site prior to repaving. Contractor is required to power sweep and clean the area prior 
to repaving activities. Any debris that goes in drainage structures as a result of the milling 
operation shall be cleaned out at no additional cost to SRTA. 
  

b. When needed, Contractor shall mill existing parking area at variable depth as to provide 
positive drainage to ensure water does not pond throughout the entire Site. 

 
c. Contractor shall employ variable milling depth, if necessary, to ensure smooth transitions at 

tying streets or driveways. 
 

d. Milling around manholes and valves will be allowed in order to meet the Contract 
completion date; however, these areas shall be covered with the final surface course the 
same day at no additional cost to SRTA. 

 
e. The Contractor is required to include as Lump Sum, the cost associated with the Milling items 

and activities in the Bid Form under the pay item # 210-0100, Grading Complete 
 
K. Paving:  

a. Contractor shall mechanically apply liquid tack coat to the entire area of overlay. Suggested 
rate of tack coat is 0.05 gallons per square yard. Prior to applying coating, Contractor shall 
clean all applicable asphalt surfaces using power brooms/blowers and remove all debris 
from the job Site and discard. 
 

b. Contractor shall prepare any oil, gas or diesel spots on the existing pavement with a suitable 
primer compatible with the asphalt binder product or the liquid tack coat to be used. 
Contractor shall heat and scrape excess oil off pavement and apply applicable Oil Spot 
Primer to promote adhesion of the liquid tack coat.  

c. Contractor shall install the proposed layer of the super pave asphalt as indicated on 
Attachment 1 – Construction Plans. Where asphalt overlay adjoins existing surfaces, 
Contractor shall provide a smooth transition. Contractor shall install a leveling course of 
material when needed to level any severely depressed areas to drain. Asphalt shall be rolled 
and compacted to a tight finish per GDOT specifications. Contractor will be required to 
remove and dispose of any and all debris as a result of paving activities. Joints between 
asphalt and curb & gutter should be flushed at completion of resurfacing. 
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d. The Contractor shall cover the surface treatment areas of the pavement with the asphalt 
leveling course the same day as treated with the liquid tack coat, and prior to opening the 
Site for use. Failure to cover surface treatment areas as specified will result in applicable 
non-refundable deductions.  

 
L. Cracks & Joints Filling & Sealing:  

a. Services under this Contract consist of filling and sealing cracks and joints as indicated on 
the provided Attachment #1 – Construction Plans. This Work includes cleaning, removing 
dirt, grass, and other debris from cracks and joints, and filling specified Flowable Fill and 
sealing with a GDOT approved polymer under the GDOT Standard Specifications, Section 
407 - Asphalt-Rubber Joint and Crack Seal.  
 

b. Contractor shall fill or seal joints and cracks in the prepared pavement with rubber asphalt 
mixtures per the provided GDOT Standard Specification, Section 407 – Asphalt-Rubber Joint 
and Crack Seal. All cost associated with applying the GDOT Standard Specification, Section 
407 – Asphalt-Rubber Joint and Crack Seal items, and activities, shall be included in the bid 
cost for the pay item # 600-0001 (Flowable Fill). All flowable fill work shall be performed per 
the GDOT Standard Specification, Section 600 – Controlled Low Strength Flowable Fill. 

 
c. Prior to commencement of any Work, Contractor shall submit product specifications and the 

GDOT material certification to SRTA’s Designated Representative. 
 

M. Re-striping of Pavement Spaces, and Handicap Spaces:  
1. Contractor shall use the GDOT approved paints and application processes. This scope 

includes furnishing and applying reflectorized parking line paint according to the provided 
GDOT Standard Provision 652 – Painting Traffic Stripe. All the steps, processes, and 
requirements stipulated in the GDOT Standard Provision 652 – Painting Traffic Stripe, shall 
be applied verbatim. 
  

2. Restriping shall occur at least three days after completing any asphalt resurfacing work to 
permit the resurfaced area to cure. 
  

3. All resurfaced pavements shall be restriped in kind by color, restripe and re-stencil all 
handicap spaces using GDOT specifications, unless otherwise indicated in the Attachment 
#1 – Construction Plans. 

 
N. Final Clean Up:  

1. Contractor shall remove any and all remaining Materials, Equipment, and debris from Site 
prior to final payment. 
  

2. All common fill or excess material disposed outside the Site shall be placed in either a 
permitted solid waste facility, a permitted inert waste landfill or in an engineered fill: See 
Section 201 - Clearing and Grubbing Right of Way, of the Georgia Standard Specifications 
and Supplements thereto for additional information. 

 
3. There is no suitable place to bury existing construction debris within the Site. The Contractor 

shall provide an environmentally approved site to dispose of existing construction debris at 
no additional cost to SRTA.  
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4. The Contractor is required to include, as Lump Sum, the cost associated with the Final Clean 
Up items and activities in the Bid Form under the pay item # 210-0100, Grading Complete 

 
 

IV. SCHEDULE, WORK STAGING, AND HOURS OF OPERATION  

A. This Scope of Work shall be performed by Contractor in a manner that does not disrupt 
customers parking and Xpress coach operations at the Site.  The applicable Xpress bus schedule can 
be found at: https://www.xpressga.com/route-400/ and https://www.xpressga.com/route401/. 
The Contractor shall stage and phase the Work to maintain, without any hindrance, the Xpress’ 
operations within the Site. Prior to commencement of any Work, Contractor shall submit, to SRTA’s 
Designated Representative, a brief statement and/or sketching of how the Project site will be kept 
operational during the performance of the Work. 
    
B. The Contractor shall schedule all Work to ensure the least inconvenience and the utmost in 
safety to the Site users, the Contractor’s personnel, and SRTA’s staff.  The Contractor shall move 
Equipment or Materials on or across the Site in a manner as not to unduly interfere with traffic.  
SRTA shall have the authority to suspend or stop the Work if weather conditions are such that the 
Work may be compromised or there is a threat to the safety of the traveling public. 
  
C. Contractor shall complete Work by the Project Acceptance Date, which is  ninety (90) 
calendar days from issuance date of the Notice-To-Proceed from SRTA, unless otherwise directed by 
SRTA.  
   
D. The Contractor shall provide to SRTA a detailed list of Equipment and name and title of each 
person assigned to the Project before mobilization.  
 
E. The Contractor shall provide a copy of the progress report on the performed work by the 
first day of the month following the month of the Work performance for the duration of the contract 
and along with any requests for payment.  If at any time the Contractor falls more than 15% behind 
the Project schedule, the Contractor shall provide SRTA with an updated Project schedule and a plan 
detailing how the Contract will be completed on time.  The percentage by which the Contractor is 
behind shall be calculated using the following formula: Schedule Variance (SV)= Earned Value (EV) – 
Planned Value (PV). 
   
F. Completion of work includes inspections by SRTA’s Designated Representative, and any 
work required to correct deficiencies noted by the SRTA’s Designated Representative. 
  
G. The Contractor shall stage and phase the Work within the customers’ parking area to allow 
at least two hundred fifty (250) accessible and available parking spaces on the Site at any time. 

 
H. The Contractor shall always maintain handicap spaces accessible and available. If any 
handicap space is impacted by the Work or become unavailable due to the Work, the Contractor 
shall provide a temporary substitute handicap space chosen among the ones not impacted by the 
Work, and which are ADA compliant. 

 

https://www.xpressga.com/route-400/
https://www.xpressga.com/route401/
http://www.xpressga.com/route-440_441_/
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I. The Contractor shall always maintain existing pedestrians’ accessibility to and within the 
Site. Any hindrance to that accessibility shall be mitigated by providing a temporary accessibility 
which is ADA compliant.      
 
J. The Contractor shall submit within ten (10) calendar days from the Notice of Contract Award 
issuance date a brief statement and/or sketch of how the Site will be kept operational throughout 
the Work duration. 
 
K. The Contractor shall submit within ten (10) calendar days from the Notice of Contract Award 
date a detailed Work Progress Schedule Chart listing the anticipated start and completion times and 
dates of the major Work activities. The major Work activities are the following, but not limited to: 
Equipment Mobilization, Site Preparation, Vegetation Clear and Grubbing, Milling, Cracks and Joints 
Filling, Paving, Sealing and Pavement Surface Seal Coating, Restriping, Final Clean Up, and Equipment 
Demobilization. 
    
L. Should the Contractor’s proposed schedule conflict with a Holiday or special event and, in 
the opinion of SRTA, negatively impact traffic flow, SRTA reserves the right to restrict Work 
operations by notifying the Contractor within forty-eight (48) hours prior to the scheduled Work 
activity. 

 
M. Traffic Control Requirements: Maintain traffic during the prosecution of the Work and 
provide, install, and maintain all traffic control devices in accordance with the Plans, Standard 
Specifications, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
In addition to any traffic control requirements listed in this ITB, the following additional 
requirements shall be adhered to: 

 
a. The Manual of Uniform Traffic Control Devices (MUTCD), with current edition accessible 

online at https://mutcd.fhwa.dot.gov/. 
 

b. Utilize complete and proper traffic control and traffic control devices during all operations.  
All traffic control and traffic control devices required for any operation shall be functional 
and in place prior to the commencement of that operation.  Signs for temporary operations 
shall be removed during periods of inactivity.  Leave the project in a manner that will not 
impede motorists and pedestrians, and which will be safe to the traveling public, the Xpress 
customers, and the Xpress buses’ operations 

 
c. Failure to comply with any of the requirements for safety and traffic control may result in 

suspension of the Work. 
  

d. All the costs associated with keeping the lot operational shall be bid as “Traffic  Control” (Pay 
Item # 150-1000).  
 

Schedule Summary 
Work Duration: 90 days 
Proposed Work Progress Schedule Chart: Within 10 day from the Notice 

of Contract Award date 
Brief statement and/or sketch of anticipated 
work staging: 

Within 10 days from the Notice 
of Contract Award date. 

https://mutcd.fhwa.dot.gov/
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Progress Reports: By the first day of the month 
following the month of the 
reported work performance.  

Certificate of Current Capacity: Within 30 calendar days 
following the Bid Opening date, 
only for bid in excess of $500k. 

Status of Contracts on Hand: Within 30 calendar days 
following the Bid Opening date, 
only for bid in excess of $500k. 

 
V.  PERSONNEL AND SUB-CONTRACTORS  

 
A. Personnel:  

1. Superintendent - At all times, have on Site as the Contractor's agent, a competent 
professional, thoroughly experienced in the type of Work being performed 
(Superintendent). The Superintendent shall be considered key personnel and shall be 
approved by SRTA’s Designated Representative prior to the commencement of Work. The 
Superintendent’s main duties are to supervise the work crew.  The Contractor’s 
Superintendent shall:  
a. Have a working cell phone with them during duty hours;  
b. Be available at the Site when the Work is being performed under this Contract, and as 

requested;  
c. Act as the Contractor’s authorized agent in all communications with the SRTA; and  
d. Be responsible for inspecting and reporting the need for major or emergency work 

immediately to the SRTA’s Designated Representative.  
2. Crew  

a. Provide staff and staffing levels able to perform the Work in accordance with the 
requirements herein.  

b. Use personnel who are competent, experienced, and skilled in all aspects of Pavement 
Preservation and Maintenance Services.  The personnel performing these services will 
be under the sole responsibility of the Contractor.  

3. The Contractor shall submit within ten (10) calendar days from the Notice of Contract Award 
date the names and twenty-four (24) hours phone numbers of the office and field personnel 
to be contacted in emergency situations.   

 
  

VI.  UTILITY CONFLICTS  

A. The Contractor shall be responsible for locating all utilities (such as water, gas, telephone, power, etc.) 
where required.  
 

B. The Contractor shall be responsible for requesting and obtaining utility location marking in a manner 
that does not interfere with the deadlines established in this ITB. Contractor shall comply with Georgia 
Law by ensuring buried utilities are properly marked. They may do so by contacting 811 via web site: 
www.georgia811.com or by submitting a request on-line or by telephone. Contractor shall perform no 
Work until the Site is marked, or Georgia811 organization indicates that there are no buried utilities at 
the location. Utility owners should be contacted a minimum of three (3) business days prior to the 

http://www.georgia811.com/
http://www.georgia811.com/
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commencement of operations. Contractor may not commence Work until utilities have been marked at 
the Site(s).  

  
C. The Contractor shall promptly notify SRTA when the marking has been requested and when it has been 

accomplished. An email from the Contractor’s Supervisor to the SRTA’s Designated Representative shall 
be sufficient notification.  

 
D. Special care shall be used in working around or near existing utilities; protecting them when necessary 

to provide uninterrupted service. All Utility owners with assets located within the footprint of the Work 
or to be impacted directly or indirectly by the Work shall be contacted a minimum of forty-eight (48) 
hours prior to the commencement of operations. 

 
E. In the event that any utility service is interrupted, the Contractor shall notify the utility owner 

immediately and shall cooperate with the owner, or his representative, in the restoration of service in 
the shortest time possible.  

  
F. Existing fire hydrants shall be kept accessible to fire departments at all times. The Contractor shall 

adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity 
of utilities in order to ensure the safety of workers and the public.  

  
G. No additional payment will be made for adjusting existing utility facilities (manholes, valves, etc.) to 

grade, unless noted otherwise in this ITB or attachments.  
 

H. All existing utility facilities located within areas of the Work shall remain in place with proposed work to 
occur around these facilities, unless noted otherwise in this ITB or attachments.  

  
I. Unless noted otherwise in this ITB or attachments, no separate payment will be made for temporary 

drainage items. Cost will be included in overall bid submitted.  
  

VII. SPECIAL TERMS AND CONDITIONS  
 

A. Inspections. SRTA will perform inspections to:  
 

1. Ensure that required Traffic Control measures are taken to keep the traveling public, the 
Contractor, and employees of SRTA safe.  

2. Ensure that the Contractor adheres to the Contract requirements by inspecting during and 
after Pavement Preservation and Maintenance Services. Inspections should be during 
operations and after operations to assess quality and proper completion. SRTA may record 
inspections by taking photos of Contractor’s Work with date/time stamp application.  The 
photos will be used to document issues with application performance. SRTA will complete 
an Inspection/Compliance Form after inspecting the Work in progress and completed Work.  
Upon inspection, the SRTA’s Designated Representative will notify the Contractor the SRTA’s 
acceptance or rejection of the Work.  
 

 
B. Material Quality Acceptance 

1. Specific material to perform the described work must comply with the Specifications and be from a 
source listed on the GDOT’s Qualified Products List (QPL). The Contractor is responsible for ensuring 
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that ALL material/products chosen by the Contractor is from a source approved by GDOT and is from 
the most current QPL List.  The Contractor may access the QPL on line at 
http://www.dot.ga.gov/PS/Materials/QPL or may call the GDOT’s Office of Materials and Testing at 
the number listed at the top right-hand corner of the applicable QPL for the most current sources. 
 

2. The SRTA reserves the right to perform all sampling and testing in accordance with the Specifications 
referenced in this ITB. The Contractor must furnish the applicable certifications and documentation 
for all materials/products as required by the Specifications prior to the use or installation of such 
materials/products.  Material which is not properly certified will be rejected. 

 
3. The Contractor shall submit a list of all herbicides intended for use for the purpose of specifications 

on cut stump treatment applications as well as control of invasive vines, grasses and weeds. Include 
labels and Material Safety Data Sheets (MSDS) for each herbicide. The SRTA’s Designated Engineer 
must approve or disapprove of the intended herbicide to be used prior to any applications being 
performed. 
 

 

http://www.dot.ga.gov/PS/Materials/QPL
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C900


05 


SIDEWALKS.


TO BE INSTALLED AT MAXIMUM 6FT. SPACING FOR 


4
 "


TOP OF SLAB


SELF EXPANDING CORK


STANDARD PROCTOR


SOIL COMPACTED TO 98%


PRIME CONC. BEFORE CAULKING.


1" DEEP RUBBERCAULK SEAL. 


NTS


EXPANSION JOINT DETAIL


INSTALL WHERE PAVEMENT MEETIS DOCK, WALLS & MANHOLES.


C900


04


WIDTH = 1/4"


EXPANSION JOINT 


SIDEWALKS:  18" O.C. MAX


SPACING


IN FIELD


THAN JOINT, AS MEASURED


BUTYL CORD-1/4" LARGER


CLOSED CELL ROUND


VAN
ACCESSIBLE


12"


1
8
"


6
"


TOW-AWAY ZONE


PERMIT PARKING ONLY


MAXIMUM FINE $500.00


HIGH


LETTERING MIN. 1" 


HIGH


LETTERING MIN. 1" 


BACKGROUND


REFLECTIVE BLUE  


3
"


12'-0"


NOT TO SCALE


BOLLARD & SIGN POST


CORE  & AUGER  DIA.


7
'-
6
" 


3
'-
0
" 


M
IN
.


M
IN
.


5
'-
6
" 


CONCRETE CAP


SMOOTH 


OF BOLLARD


BROOM FINISH AT BASE 


FOOTING


CONCRETE 


12" DIAMETER 


METAL SIGN POST


STANDARD DOT


5" LONG


3/8" STEEL ROD


PAVEMENT


EXISTING


STEEL PIPE


LONG THROUGH 


1/2" REBAR  - 10" 


M
IN
.


2
'-
0
"


C900


03


PAVEMENT


ASPHALT 


AND EXISTING 


OF CONCRETE 


AROUND EDGE 


JOINT FILLER 


1/2" PREFORMED 


3,000 PSI  CONCRETE.


STEEL PIPE  FILLED WITH 


6" DIA. X 0.28" X 8.5" LONG 


INDICATED


SIGN WHERE 


BOTTOM OF ABOVE 


ATTACHED TO


SIGN TO BE 


WASHERS


W/HEX NUT AND 


MACHINE SCREW 


 3/8" DIA PAN HEAD 


SIGN


WASHER


FIBER OR PVC


SIGN ATTACHMENT


     THAT'S SHOWN PAID PER EACH.


4.  THE COST OF SIGN SHALL INCLUDE EVERYTHING 


    GA DEPARTMENT OF TRANSPORTATION STANDARDS.


3.  PAINT BOLLARD BLUE.  PAINT SHALL COMPLY WITH 


2.  DO NOT ALLOW STORMWATER TO COLLECT IN HOLE.


1.  CORE EXISTING PAVEMENT PRIOR TO AUGERING.


NOTES


V
A


R
IE


S
 S


E
E
 P


L
A


N


SEE PLAN


VARIES


SECTION 870


MATERIAL CONFORMING WITH GDOT SPECIFICATION


GDOT SPECIFICATION SECTION 652 USING PAINT


PAINT SHALL BE APPLIED IN ACCORDANCE WITH


NTS


DETAIL


HANDICAP PARKING AREA 


C900


02


O
.C
.


3
6
"


45°


4"


4" SOLID WHITE


2 COATS


9"R


HANDICAP SYMBOL PAINT


NTS


6" 7"


7"
3  1/2"


3" R


2
"
3
"


6
"


1
1
"


1
'-
5
"


3
"


2
'-
1
0
"


TRAFFIC LINE BLUE 


3" WIDE PAINT STRIPE 


10"


AND BRIDGES.


OF GA DOT STANDARDS & SPECIFICATIONS FOR ROADS


PAINT SHALL COMPLY WITH SECTION 652 OR 653  


3" WHITE BORDER OR AS REQ'D BY LOCAL H.C. CODE.


PAINT 3'-0" X 3''-0" BLUE FIELD BACKGROUND WITH


PARKING STALLS INDICATED ON THE SITE PLAN. 


PROVIDE PAINTED SYMBOL IN ALL HANDICAPPED


C900


01


7"


67°


86°


C900


 07


NTS


6'-0"


LANDING


2
.0


0
%


M
A


X
.


8
.3


3
%


M
A


X
.


MAX.


8.33


6
'-0


"


TYPE C MODIFIED WHEELCHAIR RAMP


EXIST. CURB & GUTTER


& GUTTER


EXIST. CURB


5
'-6


" +
/-


NO SEPARATE PAYMENT
HEADER TYPE; THERE WILL BE
CURB MAY BE INTEGRAL OR 


6'-0"


RAMP


SHEET C400


SLOPE TRANSITION, SEE 


FOR BEGIN/END CROSS 


C900


 09


NTS


CLASS B CONCRETE


DETAILS - 1
C900


 08


NTS


SIDEWALK SECTION


TO REMAIN UNDISTURBED


EXISTING FENCE


LOT ELEVATIONS


MATCH EXISTING PARKING


4'-0"


SIDEWALK


2'-0"


SURFACE


WARNING


DETECTIBLE


4"


EXISTING GRADE


2'-0"


2% MAX


 SLOPE)


(MATCH SIDEWALK CROSS


SLOPED CONCRETE


 GUTTER


REMOVE EXISTING CURB &


PRICE BID FOR CONC. SIDEWALK, 4 IN


COST OF HEADER CURB TO BE INCLUDED IN


POURED MONOLITHIC TO CONCRETE SIDEWALK.


6" TYPE 2 HEADER CURB (GDOT STD. 9032B) TO BE


CLASS "B" CONCRETE BASE OR WIDENING DETAIL


CLASS "B" CONCRETE


SURFACE COURSE


WIDTH


EXCAV.


AREA


0.0 < WIDTHS < 5.0


6" MIN.


NO SCALE


          Item Code 500-9999 - Cu. Yds.


CLASS "B" CONCRETE BASE OR PAVEMENT WIDENING


In excavated areas greater than 5'-0" in width, the Contractor shall


place base and paving as specified on the typical section.


In excavated areas between the existing paving and new curb and gutter


that are 5'-0" or less in width, Class "B" concrete shall be placed in lieu


of the base and paving specified by the typical section.  Payment will be


made under "Class B Concrete Base and Pavement Widening".


See plans for details of curb and gutter construction.
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8'-0" NOMINAL 3/8" JOINT3/8" JOINT


FOOTING AT CURB JOINTS


1 CUBIC FOOT OF CONCRETE 


FOOTING AT CURB JOINTS


1 CUBIC FOOT OF CONCRETE 


COMPACTION


98% STANDARD PROCTOR 


COMPACTED SUBGRADE 


WITH SAWED TOP AND FRONT FACE


NOTE: GRADE "A" GRANITE CURB 


CHAMBERED


BEVELED WITH 1" TOP EDGE 


WITH SAWED TOP AND FRONT FACE 


NOTE: GRADE "A" GRANITE CURB 


ELBERTON GRANITE


TYPICAL GRANITE CURB SECTION
NTSC900A


 02


GRTA CUMMING PARK AND RIDE


IMPROVEMENT PLANS


FORSYTH COUNTY


NO SCALE CCK GK


C900A


2/20/19 2/22/19


1
'-
6
"


6'


3/4"


DETAILS - 2


1 7/11/2019
CURB ON GRANITE CURB DETAIL


REMOVED 1/2" EXPANSION JOINT AT BACK OF 
CCK KM CCK


JOINTS (TYP), REFER TO SECTION


ONE FOOTING AT ALL CURB 


3000 PSI CONCRETE


 COMPACTION


 98% STANDARD PROCTOR


COMPACTED SUBGRADE


COMPACTION


98% STANDARD PROCTOR 


COMPACTED SUBGRADE 


EXISTING CONCRETE SIDEWALK


AND INSTALLING.


APPROVAL BY ENGINEER PRIOR TO ORDERING 


ELBERTON GRANITE CURB FOR REVIEW AND 


CONTRACTOR TO PROVIDE SAMPLE OF 


EXISTING PAVEMENT 


 (COLOR ELBERTON GRAY) 


INSTALL GRANITE CURB


 GUTTER REMOVAL


LIMITS OF CURB AND


 CONCRETE PAVEMENT


DOWEL INTO EXISTING


 PATCH AND GRANITE CURB


 BENEATH CONCRETE


MINIMUM OF 10" GAB


REMOVE CURB AND GUTTER


GRANITE CURB DETAIL
NTS


LIMITS OF REMOVAL


C900A


 01


6"


6
"


2'-0"


1
0
"


2'-6"


1
'-
0
"


(12" MINIMUM THICKNESS)


 BASE OF GRANITE CURB


 CL 3 TO BE EXTENDED TO


PLN PC CONCRETE PVMT,


CONCRETE 


REMOVE AND REPLACE STAMPED 


" EXPANSION JOINT2
1


SEE SHEET C600 FOR LOCATIONS


DETECTABLE WARNING SURFACE


IN EXISTING PAVEMENTS - PCC


TO BE INCLUDED IN SAWED JOINTS 


AS DIRECTED BY ENGINEER - COST 


SIDEWALK


SAW CUT EXISTING CONCRETE 
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GDOT CONSTRUCTION DETAIL A3
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GDOT CONSTRUCTION DETAIL A4
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GDOT STANDARD DETAIL 9032B
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CCK


3/13/18


C906


SEDIMENT CONTROL PRACTICES


FOR SOIL EROSION AND


GEORGIA UNIFORM CODING SYSTEM


highly erodable or critically eroded lands.


A permanent vegetative cover using sods on 


repair small streambank erosion problems.


streambanks, or to prevent, or restore and 


materials to maintain and enhance 


The use of readily available native plant 


channels.


vegetation on steep slopes, shore lines, or 


and establish temporary or permanent 


A protective covering used to prevent erosion 


similar sites.


dust on construction site, roadways and  


Controlling surface and air movement of 


legumes on disturbed areas.


such as trees, shrubs, vines, grasses, or  


Establishing a permanent vegetative cover 


areas.
with fast growing seedings on disturbed  


Establishing a temporary vegetative cover 


erosion retarding cover.


a suitable growing season to produce an 


disturbed areas where seedlings may not have 


Establishing temporary protection for 


Ds1


Ds3


Ds4


Ss


Sb


Tac


Ds1


Ds3


Ds4


Sb


Tac


MULCHING ONLY)


STABILIZATION  (WITH 


DISTURBED AREA 


PERM SEEDING)


STABILIZATION  (WITH 


DISTURBED AREA 


(SODDING)


STABILIZATION  


DISTURBED  AREA 


DISTURBED  AREAS


DUST CONTROL ON 


SLOPE STABILIZATION


PERM  VEGETATION)


STABILIZATION  (USING 


STREAMBANK  


BINDERS


TACKIFIERS  AND 


TEMP   SEEDING)


STABILIZATION   (WITH 


DISTURBED AREA 


bind together.


mulch by causing the organic material to 


Substance used to anchor straw or hay 


Ds2 Ds2


Du Du


Ss


Cs


Bf


VEGETATION)


STABILIZATION (WITH 


COASTAL DUNE 


BUFFER ZONE


Cs artificially constructed, or re-nourished. 


Planting vegetation on dunes that are denuded, 


an area of disturbance or bordering streams.


the reestablishment of vegetation surrounding 


enhanced or restored existing vegetation or 


Strip of undisturbed original vegetation, 


particles in solution.


solids/liquid separation of suspended 


Substance formulated to assist in the 


Fl-Co Fl-Co
COAGULANTS


FLOCCULANTS AND 


(LABEL)


 


Bf


GEORGIA


FOR SOIL EROSION AND SEDIMENT CONTROL PRACTICES


UNIFORM CODING SYSTEM


GEORGIA SOIL AND WATER CONSERVATION COMMISSION


GaSWCC (Amended - 2013)


STRUCTURAL PRACTICES


GABION


DIVERSION


CHECKDAM


water to form gullies.


slope would be sufficient for the running 


channels or waterways where otherwise the 


Permanent structures installed to protect 


gravel, or a silt fence.


bales of straw or hay, brush, logs and poles, 


the construction site. It may be sandbags, 


A barrier to prevent sediment from leaving 


sediment to drop out.


is temporarily stored allowing the bulk of the 


across a waterway. The surface water runoff 


A basin created by excavation or a dam 


completion of construction activities.


excavated area will be filled and stabilized on 


around a storm drain drop inlet. The 


An impounding area created by excavating 


filter.


structure to serve as a temporary sediment 


permanent stormwater detention pond outlet 


A device or structure placed in front of a 


design.


obtainable. Each situation will require special 


where maximum permissible slopes are not 


A wall installed to stabilize cut and fill slopes 


drainageways.


installed across small streams or 


A permanent or temporary stone filter dam 


soils.


should be constructed only on undisturbed 


water into less erosive sheet flow. This  


A structure to convert concentrated flow of 


and inexpensive.


surface runoff down a slope. This is temporary 


other material designed to safely conduct 


A flexible conduit of heavy-duty  fabric or 


on-site vehicle transportation routes.


subdivision roads, parking areas and other 


construction plan including access roads, 


A travelway constructed as part of a 


permanent structure is being  constructed.


flow around a construction site while a 


A temporary channel constructed to convey 


structures.


into position forming soil stabilizing 


Rock filter baskets which are hand-placed 


storm drain inlets and pond outlets.


A temporary stone barrier constructed at 


surface runoff down a slope.


similar material designed to safely conduct 


A paved chute, pipe, sectional conduit or 


be a temporary or permanent structure.


or across a slope to divert runoff. This may 


An earth channel or dike located above, below, 


public streets.


removing mud from tires thereby protecting 


construction site exit to provide a place for 


A crushed stone pad located at the 


channel, existing stream, or ditch.


Improving, constructing or stabilizing an open 


concentrated flow.


across a swale, drainage ditch or area of 


A small temporary barrier or dam constructed 


Ch


Co


Cr
Cr


Dc


Di


Dn1
Dn1


Dn2
Dn2


Fr


Ga


Gr


Lv


Rd


Re
Re


Rt


Sd1


Sd2


Sd3


STABILIZATION


CHANNEL 


  EXIT


CONSTRUCTION 


STABILIZATION


ROAD  


CONSTRUCTION 


CHANNEL


DIVERSION 


STREAM  


STRUCTURE


DOWNDRAIN 


TEMPORARY 


STRUCTURE


DOWNDRAIN 


PERMANENT 


 RING


FILTER 


STRUCTURE


STABILIZATION 


GRADE 


SPREADER


LEVEL  


 DAM


 FILTER 


ROCK 


 WALL


RETAINING 


FITTING


RETRO 


 BARRIER


SEDIMENT 


TRAP


SEDIMENT 


INLET  


 BASIN


 SEDIMENT 


TEMPORARY 


Rt


(INDICATE TYPE)


Sk
basins at a controlled rate of flow.


from the surface of sediment ponds, traps, or 


A buoyant device that releases/drains water 


SKIMMER


SURFACE 


FLOATING 


Sd4


sediment basin is the lack of a pipe or riser.


temporary sediment trap from a temporary 


out. The principle feature distinguishing a 


disturbed area so that sediment can settle 


A small temporary pond that drains a 


TRAP


SEDIMENT 


TEMPORARY 


(LABEL)


(LABEL)


(LABEL)


(LABEL)


(LABEL)


(LABEL)


Gr


Co


(LABEL)


(LABEL)


Sd3


Sk


roughened condition after  grading.


depressions on a  contour or slopes left in a  


A rough soil surface with  horizontal 


runoff.


preventing erosion  from the concentrated 


at the outlet of a storm  drain system 


A paved or short section of riprap  channel 


equipment.


from  damage by crossing construction  


structure protecting  a stream or watercourse 


A temporary  bridge or  culvert-type 


Sr


St


CROSSING


 STREAM  


TEMPORARY 


PROTECTION


OUTLET 


STORMDRAIN 


ROUGHENING


SURFACE  


St


Su


floating boom, silt barrier, or silt curtain).


the water (it may also be referred to as a 


A floating or staked barrier installed within 


CURTAIN


TURBIDITY 
Tc


structures.


diversions, terraces, berms, dikes or similar 


Paved or vegetative water outlets for 


CHANNEL


CONVEYANCE 


STORMWATER 


OR 


WATERWAY 


VEGETATED 


Wt


(LABEL)


construction activity.


To protect desirable trees from injury during 


PROTECTION


TREE 
Tr


construction activities.


disturbed area after completion of 


soil, storing it, then spreading it over the 


The practice of stripping off the more fertile 


TOPSOILINGTp


Tc


Tp


 


 STORAGE AREAS)


(SHOW STRIPING AND


Sr


(DENOTE TREE CENTERS)


CODE PRACTICE DETAIL DESCRIPTION CODE PRACTICE DETAIL DESCRIPTION
SYMBOL


MAP 
SYMBOL


MAP 


STRUCTURAL PRACTICES


CODE PRACTICE DETAIL DESCRIPTION
SYMBOL


MAP 


VEGETATIVE PRACTICES


Su


Spb


with the employment of intermediate dikes.


while creating multiple sedimentation chambers 


runoff to enhance dissipation and infiltration, 


diversion perpendicular to the direction of 


Linear control device constructed as a 


SEEP BERM


Spb


(LABEL)


Cd


1 7/11/2019 Added Sd2-P BMP CCK KM CCK
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N


SCALE IN FEET


0 10 20 40


ALL PLANT MATERIAL INSTALLED.


RESPONSIBLE FOR MAINTAINING (WATERING, PRUNING, FERTILIZING AND SPRAYING) OF 


DIRECTION OF THE OWNER'S REPRESENTATIVE). THE CONTRACTOR SHALL BE 


REPLACEMENTS IN ACCORDANCE WITH GDOT SPECIFICATIONS SECTION 702 (AS PER 


OWNER'S REPRESENTATIVE. THE CONTRACTOR SHALL PROMPTLY MAKE ALL 


MATERIAL UNTIL FINAL ACCEPTANCE HAS BEEN PROVIDED BY THE OWNER OR THE 


9.  THE CONTRACTOR SHALL COMPLETELY GUARANTEE AND MAINTAIN ALL PLANT 


FULL WARRANTY OF ALL THE PLANT MATERIAL UNTIL FINAL ACCEPTANCE.


LANDSCAPE ARCHITECT & THE OWNER.THE CONTRACTOR IS RESPONSIBLE FOR THE 


ETC.) OF PLANTING AREAS & LAWNS UNTIL THE WORK IS ACCEPTED IN TOTAL BY THE 


NOT LIMITED TO: WEEDING, WATERING, SPRAYING, MOWING, MULCHING, FERTILIZING, 


8.  THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE SITE (INCLUDING, BUT 


LANDSCAPE PLANS.


RESPONSIBLE TO INSTALL THE PLANT MATERIAL QUANTIFIES THAT ARE SHOWN IN THE 


ATTENTION OF THE LANDSCAPE ARCHITECT FOR CLARIFICATION.  CONTRACTOR IS 


PLANTING PLAN. ALL DIFFERENCES IN THE QUANTITIES SHALL BE BROUGHT TO THE 


QUANTITIES SHOWN IN THE PLANT SCHEDULE WITH THE QUANTITIES SHOWN ON THE 


INFORMATION OF THE CONTRACTOR.  THE CONTRACTOR SHALL VERIFY THE 


7.  THE QUANTITIES SHOWN IN THE PLANT SCHEDULE ARE SOLELY FOR THE 


LANDSCAPE CONSTRUCTION.


STRUCTURES, SITE APPURTENANCES, ETC. WHICH OCCURS AS A RESULT OF THE 


CONTRACTOR IS RESPONSIBLE FOR REPAIRING ANY & ALL DAMAGE TO UTILITIES, 


LOCATIONS OF THEIR UNDERGROUND UTILITIES MARKED PRIOR TO WORK.  THE 


6.  PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL CALL 811 TO HAVE THE 


SPECIFICATIONS.


5.  ALL PLANTS & PLANTING AREAS MUST BE COMPLETELY MULCHED AS PER 


FINAL ACCEPTANCE.


ARCHITECT & THE OWNER BEFORE, DURING & AFTER INSTALLATION UNTIL THE DATE OF 


4.  ALL PLANTS ARE SUBJECT TO THE APPROVAL OF THE ENGINEER / LANDSCAPE 


CUT AND THE BURLAP REMOVED FROM THE TOP 1/3 OF THE ROOTBALL.


BALLED AND BURLAPPED PLANTS IN THE PLANTING PIT, ALL BINDER TWINE SHALL BE 


NYLON , TREATED OR OTHER NON NATURAL TYPES WILL BE ALLOWED.) AFTER SETTING 


SHALL BE THE TYPE WHICH WILL DECAY WITHIN TWO YEARS ( NO SYNTHETICS, PLASTIC, 


INDICATED IN THE PLANT LIST. BURLAP MATERIAL ON BALLED AND BURLAPPED PLANTS 


3.  ALL PLANTS MUST BE CONTAINER-GROWN OR BALLED & BURLAPPED (B&B) AS 


2.  ALL PLANTS MUST BE HEALTHY, VIGOROUS MATERIAL, FREE OF PESTS & DISEASES.


OF LANDSCAPE PLANT MATERIAL. 


INSPECTIONS, GUARANTEE, CONTRACTOR WARRANTY, MAINTENANCE, AND PAYMENT 


AWARE OF THE REQUIREMENTS ASSOCIATED WITH QUALITY ACCEPTANCE, 


MISCELLANEOUS PLANTING MATERIALS (SECTION 893). THE CONTRACTOR SHALL BE 


SHRUB,  AND TREE PLANTING (SECTION 702),PLANT TOPSOIL (SECTION 708), AND 


WITH THE GDOT SPECIFICATIONS INCLUDING THE GRASSING (SECTION 700), THE VINE, 


1.  AS PART OF THIS CONTRACT, THE CONTRACTOR SHALL BE REQUIRED TO COMPLY 


LANDSCAPE PLANTING NOTES:


THE ROOTBALL IS 24",  THEN THE PLANT SHALL BE WATERED TO A DEPTH OF 24".


THE ENTIRE ROOTBALL REGARDLESS OF WEATHER CONDITIONS.  IF THE HEIGHT OF 


PLANTING.  WATER SHALL BE APPLIED AT A RATE THAT WILL COMPLETELY SATURATE 


18.  ALL PLANT MATERIAL SHALL BE PROPERLY WATERED IMMEDIATELY AFTER 


PLANTING PIT. THIS MIXTURE SHALL BE USED TO BACKFILL AROUND THE ROOTBALL.    


THOROUGHLY WITH THE ENTIRE VOLUME OF GOOD SOIL REMOVED FROM THE 


FULLY COMPOSTED PINE OR HARDWOOD BARK. AMENDMENT SHALL BE MIXED 


THAT SHALL CONTAIN 1 / 3 BY VOLUME OF AMENDMENT GRADE, FINELY GROUND AND 


17.  ALL SHRUB AND PLANTING BEDS ARE TO RECEIVE PLANT MIXTURE BACKFILL 


TO THE INSTALLATION OF ANY TURF OR PLANT MATERIAL.  


16.  ALL EXISTING TURF AND VEGETATION SHALL BE STRIPPED AND REMOVED PRIOR 


PLANT SCHEDULE SHALL BE STRICTLY FOLLOWED.


15.  FERTILIZER APPLICATION AMOUNTS AND SOIL PREPARATION DESCRIBED IN THE 


PLACED IN ORDER TO MAINTAIN THE MINIMUM DEPTH UNTIL DATE OF ACCEPTANCE. 


AT LEAST ONE SIGNIFICANT RAINFALL HAS OCCURRED. ADDITIONAL MULCH SHALL BE 


THE MULCH SHALL OCCUR NATURALLY OVER A TWO WEEK PERIOD DURING WHICH 


BE FREE FROM MOLD, STICKS, CONES, WEEDS AND OTHER DEBRIS.  COMPACTION OF 


DRESSED LAYER AS DIRECTED BY THE LANDSCAPE ARCHITECT. THE MULCH SHALL 


LANDSCAPE PLANTING). THE CONTRACTOR SHALL PROVIDE AN ADDITIONAL 2" TOP 


A MINIMUM OF 4" LAYER OF PINE STRAW (1ST APPLICATION AFTER INSTALLATION OF 


14.  ALL SHRUB, GROUNDCOVER, AND SEASONAL COLOR BED AREAS SHALL RECEIVE 


PRIOR WRITTEN PERMISSION FROM THE LANDSAPE ARCHITECT.


13.  NO SUBSTITUTION OF PLANT SPECIES OR VARIETY SHALL BE MADE WITHOUT 


SHALL BE PREPARED IN ACCORDANCE WITH THE PLANTING DETAILS.


MIXTURE IN ACCORDANCE WITH DETAILS AND SPECIFICATIONS. ALL PLANTING PITS 


ROCKS, GRAVEL, AND OTHER DEBRIS.  THE CONTRACTOR SHALL PROVIDE PLANT 


12.  ALL LAWN AREAS AND LANDSCAPE BEDS AND PLANTING PITS SHALL BE FREE OF 


COMMON NAMES. 


ASSOCIATION, INC. (ANLA).  BOTANICAL NAMES SHALL TAKE PRESEDENCE OVER 


THE STANDARDS OF PRACTICE FOR THE AMERICAN NURSERY & LANDSCAPE 


OWNER'S REVIEW WITH THE NAME AND SIZE OF THE PLANT IN ACCORDANCE WITH 


AND INSECT CONTROL.  ONE PLANT OF EACH SPECIES SHALL BE PROVIDED FOR THE 


OF THE FEDERAL, STATE, AND COUNTY LAWS REQUIRING INSPECTION FOR DISEASE 


ASSOCIATION.  ALL PLANT MATERIAL SHALL MEET OR EXCEED THE SPECIFICATIONS 


STANDARDS FOR NURSERY STOCK" BY THE AMERICAN NURSERY AND LANDSCAPE 


11.  ALL PLANT MATERIAL SHALL CONFORM WITH THE LATEST EDITION OF "AMERICAN 


SPECIFICATIONS.


MATERIAL OF THE SAME SPECIES, QUALITY AND SIZE AND MEETING ALL PLANT LIST 


PERIOD) SHALL BE PROMPTLY REMOVED FROM THE SITE AND  REPLACED WITH 


FINAL ACCEPTANCE OF THE WORK AND DURING THE COURSE OF THE GUARANTEE 


10.  ANY PLANT MATERIAL WHICH DIES, TURNS BROWN OR DEFOLIATES (PRIOR TO 


LANDSCAPE PLANTING NOTES CONTINUED:


BEDLINE


MULCH
MULCH


MULCH


TYPICAL FOR ALL LANDSCAPE AREAS.
NATIVE SOIL WITH PLANTING TOPSOIL MIX,
REMOVE ALL ROCK AND ROTOTILL


MINIMUM OF 6-8 INCHES BEHIND BACK OF CURB.


PLANT BED LOCATIONS INDICATED ON THE PLANS.  TOPSOIL TO BE APPLIED AT A 


23.  CONTRACTOR SHALL PROVIDE PLANT MIX TOPSOIL PER SPECIFICATIONS; TO ALL 


 


OCTOBER 15 AND MARCH 15.


22.  THE PROPOSED PLANTING SCHEDULE AND PLANTING PREPARATION IS BETWEEN 


SCHEDULE.


DOES NOT MEET THE SPECIFICATIONS AS SET FORTH HERE IN AND IN THE PLANT 


UNTIL THE END OF THE GUARANTEE PERIOD, ANY AND/OR ALL PLANT MATERIAL THAT 


21.  THE OWNER'S REPRESENTATIVE RESERVES THE RIGHT TO REJECT, AT ANY TIME 


FRAME AS SET FORTH IN THE PLANTING SCHEDULE.


IN THE CONSTRUCTION DRAWINGS, SPECIFICATIONS, AND THE PLANTING TIME 


ANY TIME, AND/OR ALL PLANT MATERIAL THAT DOES NOT MEET THE REQUIREMENTS 


ROOT FLARE.  THE OWNER'S REPRESENTATIVE RESERVES THE RIGHT TO REJECT AT 


ROOTS.  TREES ARE TO BE PLANTED TO THE APPROPRIATE DEPTH, EXPOSING THE 


PESTS AND SHALL HAVE A HEALTHY, NORMAL ROOT SYSTEM FREE OF GIRDLING 


20.  PLANT QUALITY: ALL PLANTS SHALL BE SOUND, FREE OF PLANT DISEASE OR 


19.  DO NOT SCALE FROM DRAWINGS.


LANDSCAPE PLANTING NOTES CONTINUED:


Date


DesignedScale


Drawing Title


Project Title


Drawing Status


Date Date Date


Drawn Checked Authorized


Client


Original Size


Suitability


Fax:


Tel:


Drawing Number Revision


Atlanta, GA 30328 


Suite 700


1600 RiverEdge Parkway, NW


(770)933-1920


(770)933-0280
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Cumming Park and Ride
Spring 2019 
Forsyth County 


SRTA INSPECTION/COMPLIANCE FORM 
ADA Improvements & Maintenance Services at SRTA’s Park and Ride Lot 


Contractor’s Name:  ________________________________ ITB/RFQ # ______________ 


Park and Ride Lot: __________________________ Date: __________ County: _______________ 


SRTA Inspector Name & Title: _______________________________________________________ 


Inspection During Applications 
Compliant 


Non- 
Compliant 


Not- 
Applicable Comments 


Correction 
Date 


Supervisor –on-site during work 
operations 


Adequate Staffing 


Equipment Mechanically worthy 
and/or appropriate 


Utilities properly marked 


WTCS Certification available on-
site for inspection 


Traffic Control Properly done 


Completed Quality Acceptance 
1. Crack Seals & Filling
2. Surface Treatments/ Chip
Seals/Strip Seal 
3. Fog Seal/Seal Coats
4. Scrub Seal
5. Micro/Slurry Seal (Single
/Multiple Course) 
6. Micro-surfacing (Single
/Multiple Course) 
7. Shoulder Paving/Widening
8. Hot-Mix Spot Patching
Overlays (Thin Lift) 
9. Hot-Mix Spot Mill & In-Lay
10. Pothole Patching and Repair -
Cold-Mix Asphalt Repair 
11. Temporary Edge Rut Repair
12. Permanent Edge Rut Repair
13. Spray Injection Patching /
Mastic Patching 
14. Hot-Mix Pavement Patching
(Deep Base Patching) 
15. White-Topping (Full Depth –
Thin – Ultra Thin) 
16. Roto-Milling







Boothe’s Crossing Park and Ride Resurfacing 
Fall 2018 
Henry County 


SRTA INSPECTION/COMPLIANCE FORM 
Pavement Preservation and Maintenance Services at SRTA’s Park and Ride Lot 


ITB/RFQ #: __________________________________ 


Park & Ride Lot: ______________________________ 


County: _____________________________________ 


Corrective Actions or Additional Comments (Photos may be attached): 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


_____________________________________________________________________________________ 


Inspected By: _____________________________ Received By: ____________________________ 
   SRTA's Designated Representative                 Contractor 


Approved By: _____________________________ 
    SRTA's Designated Representative 












General Decision Number: GA190246 01/04/2019  GA246 
 
Superseded General Decision Number: GA20180258 
 
State: Georgia 
 
Construction Type: Highway 
 
County: Forsyth County in Georgia. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded 
(and any solicitation was issued) on or after January 1, 2015. 
If this contract is covered by the EO, the contractor must pay 
all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable 
wage rate listed on this wage determination, if it is higher) 
for all hours spent performing on the contract in calendar 
year 2019.  If this contract is covered by the EO and a  
classification considered necessary for performance of work on  
the contract does not appear on this wage determination, the  
contractor must pay workers in that classification at least  
the wage rate determined through the conformance process set  
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, 
if it is higher than the conformed wage rate).  The EO minimum  
wage rate will be adjusted annually.  Please note that  
this EO applies to the above-mentioned types of contracts  
entered into by the federal government that are subject  
to the Davis-Bacon Act itself, but it does not apply  
to contracts subject only to the Davis-Bacon Related Acts,  
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional  
information on contractor requirements and worker protections  
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
 
 
Modification Number     Publication Date 
          0             01/04/2019 
 
  SUGA2014-080 10/03/2016 
 
                                  Rates          Fringes 
 
CARPENTER, Excludes Form Work....$ 15.62             1.33 
   
CEMENT MASON/CONCRETE FINISHER...$ 14.09             1.11 
   
FENCE ERECTOR....................$ 16.54             0.00 
   
FORM WORKER......................$ 14.41             2.46 
   
HIGHWAY/PARKING LOT STRIPING:    







 Operator (Striping Machine).....$ 12.37             1.95 
   
INSTALLER - GUARDRAIL............$ 15.65             0.00 
   
INSTALLER - SIGN.................$ 13.03             0.00 
   
IRONWORKER, REINFORCING..........$ 14.64             0.00 
   
IRONWORKER, STRUCTURAL...........$ 15.12             0.00 
   
LABORER:  Concrete Paving    
Joint Sealer.....................$ 17.66             0.00 
   
LABORER:  Grade Checker..........$ 11.45             0.00 
   
LABORER:  Mason Tender - Brick...$ 11.61             0.00 
   
LABORER:  Mason Tender -    
Cement/Concrete..................$ 11.26             0.00 
   
LABORER:  Pipelayer..............$ 14.30             1.34 
   
LABORER: Asphalt (Includes    
Distributor, Raker, Screed,    
Shoveler, and Spreader)..........$ 13.15             0.00 
   
LABORER: Common or General,    
Includes Erosion Control.........$ 11.20             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 16.21             2.17 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 13.38             0.00 
   
OPERATOR:  Broom/Sweeper.........$ 14.83             1.38 
   
OPERATOR:  Bulldozer.............$ 16.07             1.78 
   
OPERATOR:  Compactor.............$ 14.64             0.00 
   
OPERATOR:  Concrete Saw..........$ 18.94             0.00 
   
OPERATOR:  Crane.................$ 22.06             8.03 
   
OPERATOR:  Distributor...........$ 17.00             1.93 
   
OPERATOR:  Grader/Blade..........$ 18.42             5.04 
   
OPERATOR:  Hydroseeder...........$ 15.20             0.00 
   
OPERATOR:  Loader................$ 14.27             1.49 
   
OPERATOR:  Mechanic..............$ 19.54             0.00 
   
OPERATOR:  Milling Machine    
Groundsman.......................$ 13.43             1.24 







   
OPERATOR:  Milling Machine.......$ 16.00             1.31 
   
OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 16.50             2.93 
   
OPERATOR:  Piledriver............$ 16.70             0.00 
   
OPERATOR:  Roller................$ 13.86             1.35 
   
OPERATOR:  Scraper...............$ 12.64             0.00 
   
OPERATOR:  Screed................$ 14.67             1.86 
   
OPERATOR:  Shuttle Buggy.........$ 14.06             1.98 
   
PAINTER:  Spray..................$ 23.30             0.00 
   
TRAFFIC CONTROL:   Flagger.......$ 12.34             1.36 
   
TRAFFIC CONTROL:      
Laborer-Cones/    
Barricades/Barrels -     
Setter/Mover/Sweeper.............$ 13.67             1.98 
   
TRAFFIC SIGNALIZATION:      
Laborer..........................$ 12.81             1.38 
   
TRAFFIC SIGNALIZATION:     
Electrician......................$ 23.41             4.26 
   
TRUCK DRIVER:  Dump Truck........$ 15.00             0.00 
   
TRUCK DRIVER:  Flatbed Truck.....$ 14.91             1.07 
   
TRUCK DRIVER:  Hydroseeder    
Truck............................$ 16.74             0.00 
   
TRUCK DRIVER:  Lowboy Truck......$ 18.98             0.00 
   
TRUCK DRIVER:  Off the Road    
Truck............................$ 12.38             0.00 
   
TRUCK DRIVER:  Pickup Truck......$ 13.29             0.00 
   
TRUCK DRIVER:  Water Truck.......$ 13.19             1.46 
   
TRUCK DRIVER: Semi/Trailer    
Truck............................$ 16.26             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 







for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 







Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 







 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
 
 
 








OFFER DOCUMENT #1 - CONTRACTOR INFORMATION FORM 
SRTA Solicitation No. 20-026


Contractor must provide all of the information requested below:


Legal Name 


Mailing Address


Physical Address 
(if different from above)


Phone #


Website Address


Authorized Representative Name


Title


Email Address


Designated Contact Name


Title


Fax #


Phone # Fax #


Email Address


Phone # Fax #


Page 1







Contractor is a (choose one):


Corporation


Partnership Sole Proprietorship Joint Venture


State of Incorporation


Contractor is a (choose all that apply):


Minority-Owned Company


Female-Owned Company


Cert. Disadvantaged Business Enterprise (DBE)


Certifying Agency


Contractor shall provide the following information for three project references for which 
Contractor has provided products and services of similar scope and cost in the last two 
years:


Reference #1


Name


Address


Contact Person


Email Address


Phone # Fax #


Total Contract Amount


Date of Contract Completion


Page 2







Reference #2


Name


Address


Contact Person


Email Address


Phone # Fax #


Total Contract Amount


Date of Contract Completion


Reference #3


Name


Address


Contact Person


Email Address


Phone # Fax #


Total Contract Amount


Date of Contract Completion


Authorized Representative Name


Authorized Representative Signature


DateTitle


The undersigned certifies that the information provided above is true and correct.


Page 3
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OFFER DOCUMENT #12-PERFORMANCE BOND

[bookmark: _GoBack]SRTA Solicitation No. 19-126

PERFORMANCE BOND

Project No. and Name: ___________________________________

Paving Contractor: ______________________________________

Surety: _______________________________________________

Name of State Entity: State Road and Tollway Authority

Bond Number: ________________________________________



KNOWN ALL MEN BY THESE PRESENTS:



That_________________, ___________________________________________________________(Legal Address of Paving Contractor) as principal (hereinafter referred to as “Principal”), and ________________________________________________________ (Legal Title and Address of Surety) as surety (hereinafter referred to as “Surety”), are held and firmly bound unto the State Road and Tollway Authority as Obligee (hereinafter referred to as “SRTA”), in the amount of _____________________________________________________________to which payment Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 



WHEREAS, the above bounden Principal has entered into a contract with SRTA bearing date _____________ for Paving Services, which said contract is incorporated herein by reference and made a part hereof, and is hereinafter referred to as the Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall promptly and faithfully perform and comply with the terms and conditions of said contract; and shall indemnify and save harmless against and from all cost, expenses, damages, injury or loss to which said SRTA may be subjected by reasons of any wrongdoing, including patent infringement, misconduct, want of care of skill, default or failure of performance of said contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

1. The said Surety to this bond, for value received, hereby stipulates and agrees that no change or changes, extension of time or extension of time, alteration or alterations or addition or additions to the terms of the contract or to the work to be performed thereunder, or the specifications or drawings accompanying same, or the exercise of SRTA’s right to perform work with separate contractors or to correct work pursuant to the terms of the Contract, shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change or changes, extension of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the Work or to the specifications or drawings. In addition, the Surety to this bond, for value received, hereby agrees to the provisions of Section 6 herein for increases in the penal amount of this bond and waives notice from SRTA of any such changes. 



2. If, pursuant to the Contract Documents, the Principal shall be declared in default by SRTA under the aforesaid Contract, the Surety shall promptly perform this bond agreement in accordance with its terms and conditions. It shall be the duty of the Surety to give an unequivocal notice in writing to SRTA, within twenty-five (25) days after receipts of a declaration of default, of the Surety’s election to either remedy the default or defaults promptly or to perform the Contract promptly, time being of the essence. In said notice of election, the Surety shall indicate the date on which the remedy or performance will commence, and it shall then be the duty of the Surety to give prompt notice in writing to SRTA immediately upon completion of (a) the remedy and/or correction of each default, (b) the remedy and/or correction or each item of condemned work, (c) the furnishing of each omitted item of work, and (d) the performance of the contract. The Surety shall not assert its Principal as justification for its failure to give notice of election or for its failure to promptly remedy the default or defaults or perform the Contract.



3. It is expressly agreed by the Principal and the Surety that SRTA, if it desires to do so, is at liberty to make inquiries at any time of subcontractors, laborers, materialmen, or other parties concerning the status of payments for labor, materials, or services furnished in the prosecution of the work. 



4. No right of action shall accrue on this bond to or for the use of any person or corporation other than SRTA named herein or the legal successors of SRTA.



5. For the purposes of this bond, the name and address of the Authorized State of Georgia Licensed Agent to whom correspondence and telecommunications may be addressed and/or with whom business concerning this bond may be conducted will be as follows:



Name: _____________________________             Telephone: _____________________________



Address: _______________________________________________________________________



City: ______________________          State: __________           Zip Code: ____________________



6. Further, this bond shall be the Performance Bond furnished under O.C.G.A. §§ 13-10-2, 13-10-20, 13-10-40 and 13-10-60 and shall be subject to increase in the penal amount of the bond pursuant to such statues and the provisions of the Contract. 



	[Signatures on following page]





SIGNED AND SEALED THIS  ________ DAY OF ____________________, 2019.



ATTEST        (Seal)					_______________________________________

                                                                                                       (Name of Principal)





__________________________________________           By ____________________________________

Secretary (Note 1)                                                                             President 





		(Seal)                                                                  _______________________________________

                                                                                                         (Name of Surety) (Note 2)



                                                                                                        By: ___________________________________

                                                                                                        Title: _________________________________

							    Resident Georgia Agent*



Note 1. Please apply seal of Corporation over Secretary’s Signature.

Note 2. Please apply seal of Surety and arrange for countersignature by a “Resident of Georgia Agent” of Surety in order to comply with surety regulations of Georgia.



(*) Attach Power of Attorney 




OFFER DOCUMENT #13 - SUBCONTRACTORS AND DBEs 
SRTA Solicitation No. 20-026 


  
This document must be fully completed, signed by an authorized representative 
of the Contractor, notarized, and submitted with the bid package.


Authorized Representative Signature


DateTitle


Authorized Representative Name


Subcontractor Name, Address, 
and Phone #


Description of 
Subcontractor's Role


% of 
Contract


DBE? 
(Y/N)


1


2


3


4


No subcontractors or DBEs


OR


Is the prime contractor a DBE? Yes  No
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Bid Form

						Offer Document No 5 - Bid Form

										SRTA Solicitation No. 20-026

								Instructions:		The entire Bid form must be completed appropriately, without exception, in its entirety, signed by the Contractor's personnel with authority to obligate the Contractor and attached to the sourcing event with bid response.

										Contractors must enter the value in the "Bid Unit Price" column for each corresponding line of the Sourcing Event. The bid form must be filled out completely in only the provided data fields. The provided fields for "Bid Unit Price", "Bid Line Total", "Total Bid" must be filled in with price data in US Dollars rounded up to the nearest dollar value (commas omitted, and cents value excluded). Contractors must enter a value of "0" if there is no charge for the line item. The dollar value entered in the "Total Bid" section must be written and spelled out word by word in the provided field data for "Total Bid Amount in Dollar (spelled out in words only). Any data fields or cells left blank or cells containing "n/a" to indicate not available will be interpreted as "no offer" and will be cause for rejection of the bid response. The total contract amount for the total price of items listed in Bid Form  shall encompass all applicable taxes, labor, overhead, profit, contingencies, etc. necessary for a complete Work.

						Line		Item		Description		Quantity		Units		Bid Unit Price		Bid Line Total

						1		150-1000		TRAFFIC CONTROL - 2018-117-01		1		LS				$0.00

						2		163-0232		TEMPORARY GRASSING		0.05		AC				$0.00

						3		163-0240		MULCH		2		TN				$0.00

						4		163-0550		CONS & REM INLET SEDIMENT TRAP		1		EA				$0.00

						5		165-0010		MAINT OF TEMP SILT FENCE, TP A		190		LF				$0.00

						6		165-0105		MAINT OF INLET SEDIMENT TRAP		1		EA				$0.00

						7		171-0010		TEMPORARY SILT FENCE, TYPE A		380		LF				$0.00

						8		210-0100		GRADING COMPLETE - 2018-117-01		1		LS				$0.00

						9		310-5080		GR AGGR BS CRS 8IN INCL MATL		70		SY				$0.00

						10		310-5100		GR AGGR BS CRS 10IN INCL MATL		80		SY				$0.00

						11		402-3130		RECYL AC 12.5MM SP,GP2,BM&HL		308		TN				$0.00

						12		413-0750		TACK COAT		281		GL				$0.00

						13		437-1571		ST GRANITE CURB,5 X 17,TP A - (MODIFIED - 6 X 18, TP A)		290		LF				$0.00

						14		439-0018		PLN PC CONC PVMT CL3 8 THK		70		SY				$0.00

						15		439-0026		PLN PC CONC PVMT CL3 12 THK		60		SY				$0.00

						16		441-0004		CONC SLOPE PAV, 4 IN		5		SY				$0.00

						17		441-0104		CONC SIDEWALK, 4 IN		260		SY				$0.00

						18		441-0104		CONC SIDEWALK, 4 IN - (COLORED STAMPED CONCRETE)		70		SY				$0.00

						19		441-0204		PLAIN CONC DITCH PAVING, 4 IN		30		SY				$0.00

						20		441-6216		CONC CURB & GUTTER/ 8X24TP2		340		LF				$0.00

						21		444-1000		SAWED JTS IN EXIST PVMTS - PCC		500		LF				$0.00

						22		446-2118		HIGH STR PVMT REINF FABRIC, 18 IN WIDTH		1100		LF				$0.00

						23		500-3200		CL B CONC		1		CY				$0.00

						24		600-0001		FLOWABLE FILL		1		CY				$0.00

						25		603-2181		STN DUMPED RIP RAP, TP 3, 18		14		SY				$0.00

						26		603-7000		PLASTIC FILTER FABRIC		14		SY				$0.00

						27		610-0355		REM CONC CURB & GUTTER ALL SIZ		710		LF				$0.00

						28		610-2815		REM CONC SIDEWALK		390		SY				$0.00

						29		610-2845		REM CONC PVMT 2 INCH MINIMUM DEPTH		2793		SY				$0.00

						30		626-0320		MSE WALL BACKFILL MATERIAL		15		CY				$0.00

						31		643-8200		BARRIER FENCE (ORANGE), 4 FT		300		LF				$0.00

						32		652-0095		PVMT MARKING, HANDICAP SYMBOL		1		EA				$0.00

						33		652-9001		TRAFFIC STRIPE, WHITE		20		SY				$0.00

						34		656-5000		REM EXIST TRAF MARKINGS - REPAVED AREAS IN PARKING LOT		1		EA				$0.00

						35		700-6910		PERMANENT GRASSING		0.10		AC				$0.00

						36		700-7000		AGRICULTURAL LIME		1		TN				$0.00

						37		700-8000		FERTILIZER MIXED GRADE		1		TN				$0.00

						38		700-8100		FERTILIZER NITROGEN CONTENT		5		LB				$0.00

						39		702-0469		ILEX VOMITORIA SCHILLINGS - 3 GAL.; PLANT ~3' ON CENTER		52		EA				$0.00

						40		702-0981		ROSA SP.- 1 GAL.; PLANT ~3' ON CENTER		105		EA				$0.00

						41		702-9025		LANDSCAPE MULCH 4" LAYER OF PINE STRAW		140		SY				$0.00

						42		708-1000		PLANT TOPSOIL		90		CY				$0.00

						43		716-2000		EROSION CONTROL MATS, SLOPES		40		SY				$0.00

						44		999-5200		DETECTABLE WARNING SURFACE		700		SF				$0.00

																Total Bid: 		$0



						Total Bid Amount in Dollar (spelled out in words only):











						Firm Name:

						Submitter Name:                                                      Submitter Signature:                                       Date:








OFFER DOCUMENT #6 - ACKNOWLEDGEMENT OF ADDENDA  
SRTA Solicitation No. 20-026


The undersigned acknowledges either receipt of the following addenda to  Solicitation 
No. 20-026 or acknowledges that no addenda were issued:


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


Addendum No.


OR
No addenda were issued to SRTA Solicitation No. 20-026.


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Dated


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle
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OFFER DOCUMENT #8 - BUY AMERICA CERTIFICATION 
SRTA Solicitation No. 20-026


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle


Certification requirement for procurement of steel, iron, or manufactured products. 
  
Proposer should complete either the Certificate of Compliance or the Certificate of Non-
Compliance,  but not both.   
  


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle


OR 
  


Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(B)  
  


The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. 5323(j)(1) and 49 C.F.R. 661.11, but may qualify for an exception pursuant to 49 


U.S.C. 5323(j)(2)(B), or 5323(j)(2)(D), and the regulations in 49 CFR 661.7. 
 


Certificate of Compliance with 49 U.S.C. Part 661. 
  


The bidder or offeror hereby certifies that it will comply with the requirements of  
49 U.S.C. 5323(j)(1) and the regulations at 49 C.F.R. Part 661.








OFFER DOCUMENT NO. 9 - CERTIFICATION REGARDING LOBBYING 
SRTA Solicitation No. 20-026


APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 
  


Certification for Contracts, Grants, Loans, and Cooperative Agreements 
  


The undersigned certifies, to the best of his or her knowledge and belief, that: 
  
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 
  
(2) If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for making lobbying contacts to an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form--
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as 
amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. 
Reg. 1413 (1/19/96).  Note: Language in paragraph (2) herein has been modified in 
accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be 
codified at 2 U.S.C. 1601, et seq.)] 
  
(3) The undersigned shall require that the language of this certification be included in 
the award documents for all sub awards at all tiers (including subcontracts, sub grants, 
and contracts under grants, loans, and cooperative agreements) and that all sub 
recipients shall certify and disclose accordingly. 
  
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 
(as amended by the Lobbying Disclosure Act of 1995).  Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 
  
[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited 
expenditure or fails to file or amend a required certification or disclosure form shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such expenditure or failure.]


Certification Regarding Lobbying - Page 1







The Proposer certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any.  In addition, the Proposer understands and agrees 
that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and 
disclosure, if any.


Company Name


Authorized Representative Name


Authorized Representative Signature 
(form locked after signing; clear 
signature to make changes)


DateTitle
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